
Penanggulangan Kemiskinan Di Perkotaan
Ditjen Cipta Karya Departemen Pekerjaan Umum

Loan IBRD / IDA : IBRD Loan 4664-IND/IDA Cr. 3658-IND/IDA Cr. 3658-1-IND

Nama Konsultan : AHT Group Consultants

Alamat Konsultan : Jl. Kramat Batu No. 23 Gandaria Selatan, Kebayoran Lama Jakarta

Propinsi / KMW : Sulawesi Selatan - VIII

Nomor dan tanggal kontrak : HK.08.08/KMW VIII/IDA-IBRD/P2KP/022/2003 & 9 Oktober 2003

Amandement / Memorandum : Amandement No. 12

Periode Kontrak : Oktober 2003  s/d  Mei 2009

I REMUNERATION 8,301,575,000

I.1 Proffesional Staff 6,891,000,000

I.2 Supporting Staff 1,410,575,000

II REIMBURSABLE 5,263,515,000

II.1 Mobilization / Demobilization 37,180,000

II.2 Housing Allowance 173,250,000

II.3 Travel Cost 1,059,857,000

II.4 Office Rental 460,500,000

II.5 Utilities Expenses 403,025,000

II.6 Office Equipment 741,695,000

II.7 Vehicles (Rental) 2,005,750,000

II.8 294,125,000

II.9 Reproduction Cost 88,133,000

III MISCELLANEOUS EXPENCES 9,853,863,900

III.1 Fix Cost for Facilitator Kelurahan 5,885,575,000

III.2 Procurement of Facilitator Kelurahan 131,300,000

III.3 Workshop 169,700,000

III.4 Training 2,434,925,000

III.5 Socialization 1,215,238,900

III.6 Public Complaint Resolution Unit 17,125,000

TOTAL (I + II+III) 23,418,953,900                                    

DESCRIPTIONNO

Communication Cost

AMENDMENT CONTRACT NO. 12



I REMUNERATION 

I.1 Professional Staff

3.00

23.00

18.00

19.00

3.50

3.00

23.00

14.50

Hamdan

3.00

9.00

14.00

14.50

3.00

23.00

14.50

3.00

23.00

8.00

Adhar Tennang, SP 6.50

3.00

9.00

20.00

5.50

Monitoring & Evaluation Specialist 19.00

3.50

11.00

Fina Diana, SE Ak, Msi 5.00

2.00

Financial Management Specialist 20.00

3.50

5.35

7.00

20.00

3.50

Dr. Ir. Farida Nurland, MS 3.00

Dr. Ir. Akhsan, MS 14.00

2.00

20.00

3.50

3.00

9.00

Drs. Sudirman Karnay, Msi 12.00

2.00

15.00
Drs. Andi Alimuddin Unde, Msi 5.00
Adhar Tennang, SP. 3.50

11 MIS Specialist Dr. Ir. Didi Rukmana, MS 6.50

9

10

2 City Coordinator 1 (Gowa)
Dr. Ir. Dahliana Badawi,  MS

7

3
City Coordinator 2 (Jeneponto) become 
City Coordinator 2 (Bantaeng)

City Coordinator 3 (Bulukumba)4

8

Micro Credit Specialist

NO POSITION N A M E

1 Team Leader

6

Dr. Ir. Syamsu Alam, MS

Ir. Rahim Darma, MSc

Dr. Ir. Didi Rukmana, MS

City Coordinator 4 (Sinjai)5

Ir. Akhmad Zubair, MSc

Training Specialist

Drs. Syamsuddin Azis, MA.

Buchori Mengge

Drs. Thamrin M. Lihawa, MA

Drs. M. Asmaun Azis, MA

Ir. A. H. Boedi Prakosa

Muhammad Asdar, SE, Msi

Sudirman Tayib

Monitoring and Reporting Specialist

Socialization Specialist

Drs. Andi Alimuddin Unde, Msi

Ir. Rusnadi Padjung, MSc

Drs. Andi Alimuddin Unde, Msi

Community Infrastructure Specialist

MM

AMENDMENT CONTRACT  NO. 12

Billing Rate   
(Rp)

Amount            
(RP)



NO POSITION N A M E
MM

AMENDMENT CONTRACT  NO. 12

Billing Rate   
(Rp)

Amount            
(RP)

8.00

11.50

Dr. Ir. Dahliana Badawi, MS 4.50

Drs. Thamrin M. Lihawa, MA 5.00

3.50

13 MIS Assistance

20.00

3.00

Akhmad Rivai L, S.Kom 5.00

Sutrisno, ST 6.00

14.00

3.00

Edi Yusrianto, ST 5.00

Muliono, ST 6.00

14.00

8.00

Misbahuddin P, ST 6.00

14.00

8.00

20.00

3.00

Ismail, S.Kom 5.00

14 Assistant City Coordinator 

Hamdan 24.50

Parakassi Abidin

Tasri 13.00

Abdul Azis Muslim 5.00

Nurliah Ruma 6.50

Adhar Tennang, S.P 18.00

Muawiyah 6.50

Assistant City Coordinator 4 (Bone) Syaifuddin 24.50

Assistant City Coordinator for Bantaeng To be name

Assistant City Coordinator for Bulukumba To be name

Assistant City Coordinator for Sinjai To be name

15 Sub Prof Administration Haslinda Azis 22.50

3.50

22.50

3.50

22.50

3.50

18 Urban Poverty Specialist for PAPG DR.  Drs.  Deddy T.  Tikson,  MSc

19 Jr.  Micro Credit To be name

Jr.  Micro Credit 1

Jr.  Micro Credit 2

Jr.  Micro Credit 3

Jr.  Micro Credit 4

20 Other Short Term Expert To be name

6,891,000,000

17

MIS Assistance 2 (Corkot Office 2)

MIS Assistance 1 (Corkot Office 1)

12

MIS Assistance 3 (Corkot Office 3)
M. Sandisyam, ST

MIS Assistance (Central Office )

Public Policy Specialist

Dr. Ir. Syamsu Alam, MS

Syamsuddin, ST

Muh. Jalaluddin Hasmin, ST

Assistant City Coordinator 1 (Takalar) 

MIS Assistance 4 (Corkot Office 4)

Assistant City Coordinator 3 (Selayar)

Ahmad Rivai L, S.KomSr. Assistant of Database Management

TOTAL I. 1

Hadiwijaya, SE

Ahmad Ervan P, S.TP

Assistant City Coordinator 2 (Jeneponto)

16 Sub Prof Financial Johariah



NO POSITION N A M E
MM

AMENDMENT CONTRACT  NO. 12

Billing Rate   
(Rp)

Amount            
(RP)

I.2 Supporting Staff

A Central Office 

26.00

8.00

6.50

2.50

20.00

3.50

26.00

8.00

9.00

20.00

3.50

26.00

8.00

6.00

23.00

3.50

52.00

16.00

13.00

5.00

40.00

7.00

26.00

8.00

9.00

20.00

3.50

26.00

8.00

9.00

20.00

3.50

B City Coordinator 1 Office (Gowa)

26.00

14.50

2.50

20.00

3.50

26.00

8.00

2.50

20.00

3.50

26.00

14.50

2.50

20.00

3.50

26.00

8.00

5 Office Boy Ansar

3 Secretary (Billingual)

Hijermawati Asa'ad

Syamsiah

Secretary 

Office Manager

6

A. Suryani

4

Ass. Office Manager/Book Keeper

1

2

4 Security

1

Dg. Lala

Adil

Security

3

Hasnah

2 Computer Operator

Computer Operator

Edi Wahyudi - Suharjan.

Office Boy

Rini Maryanti

Ica Safitri

M. Nur

Wahyuni

M. Alwi

Irwan - Rismayani

Irwanzah



NO POSITION N A M E
MM

AMENDMENT CONTRACT  NO. 12

Billing Rate   
(Rp)

Amount            
(RP)

C

Dahniar Akib 26.00

17.00

20.00

26.00

8.00

2.50

13.00

26.00

14.50

2.50

20.00

26.00

8.00

D City Coordinator 3 Office (Bulukumba) 

26.00

17.00

20.00

3.50

26.00

8.00

2.50

12.00

26.00

17.00

20.00

3.50

26.00

8.00

E City Coordinator 4 Office (Sinjai)

26.00

14.50

2.50

20.00

3.50

26.00

8.00

2.50

12.00

26.00

17.00

20.00

3.50

26.00

8.00

3

Computer Operator

Mahmud4 Security

Hasmia

Wahyudi

Secretary 

4

Office Boy

1

1

3

Office Boy

Mahading

3

2 Computer Operator

4 Security

Jamal

Khundik

2 Computer Operator

Mashudi

Iksan Fajar

Humrah

1
Fritriani Latif

Secretary 

City Coordinator 2 Office (Jeneponto) 
become City Coordinator 2 (Bantaeng)

Rina

Kasmawati

Bahtiar

HerawatiSecretary 

Office Boy

Ikbal

Security

2

A.  Nurfitasari, ST

Ahmad 



NO POSITION N A M E
MM

AMENDMENT CONTRACT  NO. 12

Billing Rate   
(Rp)

Amount            
(RP)

F Assistant City Coordinator 1 Office (Takalar)

9.00

12.00

9.00

12.00

G

9.00

12.00

3.50

9.00

12.00

3.50

H Assistant City Coordinator 3 Office (Selayar)

9.00

20.00

3.50

9.00

20.00

3.50

I Assistant City Coordinator 4 Office (Bone)

9.00

20.00

3.50

9.00

20.00

3.50

1,410,575,000

8,301,575,000

Secretary Nurnaningsih

2 Office Boy Aldi

1 Secretary Herniati

Sumarni1 Secretary 

2 Office Boy

Assistant City Coordinator 2 Office (Bantaeng) become (Jeneponto)

Muh. Asdar

1 Secretary Muh. Asgar

2

1

Office Boy Salma

TOTAL I.

2 Office Boy Iqbal

TOTAL I. 1



II REIMBURSABLE COST

Unit

II. 1  Mobilization and Demobilization
Jakarta-Makassar-Jakarta
1. Team Leader 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
2. City Coordinator 1 (Gowa) 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
3. City Coordinator 2 (Jeneponto) 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
4. City Coordinator 3 (Bulukumba) 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
5. City Coordinator 4 (Sinjai) 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
6. Monitoring and Reporting Specialist 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
7. Micro Credit Specialist 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
8. Community Infrastructure Specialist 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
9. Training Specialist 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
10. Socialization Specialist 1 1 1 1 rt 1.0                 1,650,000                 1,650,000                         
11. MIS Specialist rt
12. Public Policy Specialist rt
13 Assistant City Coordinator rt

a. Makassar - Takalar - Makassar rt 1.0                 100,000                    100,000                            
b. Makassar - Bantaeng - Makassar rt 1.0                 150,000                    150,000                            
c. Makassar - Bulukumba - Makassar rt 1.0                 200,000                    200,000                            
d. Makassar - Bone - Makassar rt 1.0                 250,000                    250,000                            

14 Additional Facilitator Kelurahan from Java
a. Jakarta - Makassar - Jakarta rt 9.0                 1,650,000                 14,850,000                       
b. Bandung - Jakarta - Bandung rt 3.0                 180,000                    540,000                            
c. Malang - Jakarta - Malang rt 6.0                 390,000                    2,340,000                         
d. Makassar - Location - Makassar rt 9.0                 250,000                    2,250,000                         

15 Urban Poverty Specialist for PAPG rt

37,180,000

II. 2 Housing Allowances
1 1 1 24 month

1 1 1 24 month

1 1 1 24 month 26.0                300,000                    7,800,000                         
8.0                 300,000                    2,400,000                         

21.0                300,000                    6,300,000                         
1 1 1 24 month 26.0                300,000                    7,800,000                         

8.0                 300,000                    2,400,000                         
21.0                300,000                    6,300,000                         

1 1 1 24 month 26.0                300,000                    7,800,000                         
8.0                 300,000                    2,400,000                         

21.0                300,000                    6,300,000                         
1 1 1 24 month 26.0                300,000                    7,800,000                         

3.0                 300,000                    900,000                            
1 1 1 24 month 8.0                 300,000                    2,400,000                         

3.0                 300,000                    900,000                            
1 1 1 6 month 2.0                 300,000                    600,000                            

3.0                 300,000                    900,000                            
9. Training Specialist 1 1 1 12 month 17.0                300,000                    5,100,000                         
10. Socialization Specialist 1 1 1 12 month 24.0                300,000                    7,200,000                         
11. MIS Specialist
12. Public Policy Specialist
13. MIS Assistance 1 1 1 40 month

month 20.0                300,000                    6,000,000                         
3.0                 300,000                    900,000                            

month 3.0                 300,000                    900,000                            
3.0                 300,000                    900,000                            

month 20.0                300,000                    6,000,000                         
8.0                 300,000                    2,400,000                         

month 20.0                300,000                    6,000,000                         
8.0                 300,000                    2,400,000                         

month 20.0                300,000                    6,000,000                         
8.0                 300,000                    2,400,000                         

NO DESCRIPTION

3.
City Coordinator - 2 (Jeneponto) become 
(Bantaeng)

Community Infrastructure Specialist

TOTAL II.1

MIS Assistance 3 (Corkot Office 3)

City Coordinator - 4 (Sinjai)

MIS Assistance (Central Office )

Micro Credit Specialist

8.

Vol

6.

City Coordinator - 3 (Bulukumba)

Monitoring and Reporting Specialist

MIS Assistance 4 (Corkot Office 4)

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

1.

4.

MIS Assistance 2 (Corkot Office 2)

5.

7.

2.

MIS Assistance 1 (Corkot Office 1)

Team Leader

City Coordinator - 1 (Gowa)



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

month 40.0                300,000                    12,000,000                       
32.0                300,000                    9,600,000                         

15. Assistant City Coordinator - 1 (Takalar) month 21.0                300,000                    6,300,000                         
16. Assistant City Coordinator - 2 become City Coordinator 2 (Jeneponto) month 21.0                300,000                    6,300,000                         
17. Assistant City Coordinator - 3 (Selayar) month 29.0                300,000                    8,700,000                         

month 3.5                 300,000                    1,050,000                         
18. Assistant City Coordinator - 4 (Bone) month 29.0                300,000                    8,700,000                         

month 3.5                 300,000                    1,050,000                         
19 Sub Prof Administration
20 Sub Prof Financial
21 Sr. Assistant of Database Management
22 Urban Poverty Specialist for PAPG month
23 Jr. Micro Credit & Assistant month

24 Other Short Term Expert month
Assistant City Coordinator -  (Bantaeng) 8.0                 300,000                    2,400,000                         

3.5                 300,000                    1,050,000                         
Assistant City Coordinator - 3 (Bulukumba) 8.0                 300,000                    2,400,000                         

3.5                 300,000                    1,050,000                         
Assistant City Coordinator - 4 (Sinjai) 8.0                 300,000                    2,400,000                         

3.5                 300,000                    1,050,000                         

173,250,000

II. 3 Duty travel

II.3.1 By Central Office

a. Monitoring to Region I (Gowa & Takalar)
5 1 20 1 md 105.0              50,000                     5,250,000                         

31.0                50,000                     1,550,000                         

b.

5 1 20 1 rt 108.0              100,000                    10,800,000                       
31.0                100,000                    3,100,000                         

5 1 20 1 md 108.0              110,000                    11,880,000                       
32.0                110,000                    3,520,000                         

c.

5 1 20 1 54.0                100,000                    5,400,000                         
29.0                100,000                    2,900,000                         

5 1 20 1 54.0                110,000                    5,940,000                         
32.0                110,000                    3,520,000                         

d.

5 1 20 1 rt 107.0              100,000                    10,700,000                       
32.0                100,000                    3,200,000                         

5 1 20 1 md 108.0              110,000                    11,880,000                       
34.0                110,000                    3,740,000                         

e.

5 1 20 1 rt 85.0                150,000                    12,750,000                       
13.0                150,000                    1,950,000                         

5 1 20 4 md 344.0              110,000                    37,840,000                       
30.0                110,000                    3,300,000                         

f.

5 1 20 1 rt 105.0              100,000                    10,500,000                       
32.0                100,000                    3,200,000                         

5 1 20 1 md 108.0              110,000                    11,880,000                       
36.0                110,000                    3,960,000                         

g.

5 1 20 1 54.0                100,000                    5,400,000                         
32.0                100,000                    3,200,000                         

5 1 20 1 54.0                110,000                    5,940,000                         
55.0                110,000                    6,050,000                         

h.  

10 1 12 1 rt 145.0              100,000                    14,500,000                       

10 1 12 3 md 407.0              150,000                    61,050,000                       

-

-

Transport

Monitoring and Supervision in Region II (Jeneponto 
District)

Out of Station Allowance (OSA)

-

-

TOTAL II.2

- Out of Station Allowance (OSA)

Out of Station Allowance (OSA)

Transport

Monitoring and Supervision in Region III (Selayar 
District)

Transport

Transport

-

Coordination, Meeting and Others to Makassar with 
Regional Manager

-

-

-

Monitoring and Supervision in Region IV (Sinjai 
District)

Out of Station Allowance (OSA)

Out of Station Allowance (OSA)

Monitoring and Supervision in Region IV (Bone District)

Jr.  Micro Credit 3

- Transport

Out of Station Allowance (OSA)-

14. Assistant City Coordinator

Out of Station Allowance (OSA)

-

-

-

-

Monitoring and Supervision in Region III (Bulukumba 
District)

Jr.  Micro Credit 2

Out of Station Allowance (OSA)

Jr.  Micro Credit 1

Jr.  Micro Credit 4

Transport

Transport

Monitoring and Supervision in Region II (Bantaeng 
District)



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

i.

- Air Travel Makassar - Jakarta 10 1 12 1 rt 100.0              1,650,000                 165,000,000                      

- Perdiem Allowance 10 1 12 5 md 384.0              300,000                    115,200,000                      
j. Transport for faskel on coaching activity (15 times) rt

k.

- Air Travel Makassar - Jakarta - Makassar (3 times) rt 27.0                1,650,000                 44,550,000                       
- Local Transport : Location - Makassar - Location (3 times) rt 27.0                250,000                    6,750,000                         
- Perdiem Allowance (3 times x 3 days) 3 9 3 md 81.0                300,000                    24,300,000                       

l. Duty travel for Pemandu Nasional (TOT to Jakarta)
AirTransport + Airport tax 1 trip x 9 person 5.0                 2,100,000                 10,500,000                       
Inland Transport 4 days x 9 person
Taxi fare 1 trip x 9 person 5.0                 180,000                    900,000                            
Lumpsum 4 days x 9 person 21.0                50,000                     1,050,000                         

633,150,000

II.3.2. By City Coordinator I Office (Gowa)

a.

2 1 20 1 md 42.0                50,000                     2,100,000                         
12.0                50,000                     600,000                            
20.0                110,000                    2,200,000                         

b.

2 1 20 1 rt 82.0                100,000                    8,200,000                         
12.0                100,000                    1,200,000                         

2 1 20 2 md 124.0              110,000                    13,640,000                       
41.0                110,000                    4,510,000                         

c.

2 1 12 1 rt 12.0                75,000                     900,000                            
6.0                 75,000                     450,000                            

2 1 12 2 md 12.0                110,000                    1,320,000                         
6.0                 110,000                    660,000                            

d.

2 1 12 1 rt 11.0                75,000                     825,000                            
7.0                 75,000                     525,000                            
5.0                 100,000                    500,000                            

2 1 12 2 md 12.0                110,000                    1,320,000                         
14.0                110,000                    1,540,000                         

e.
2 1 12

2 1 12

f.
2 1 12

2 1 12

40,490,000

II.3.3.

a.

2 1 20 1 md 42.0                50,000                     2,100,000                         
12.0                50,000                     600,000                            
20.0                110,000                    2,200,000                         

b.

2 1 20 1 rt 82.0                75,000                     6,150,000                         
12.0                75,000                     900,000                            

2 1 20 1 md 82.0                110,000                    9,020,000                         
38.0                110,000                    4,180,000                         

-

Transport

- Out of Station Allowance (OSA)

- Out of Station Allowance (OSA)

Out of Station Allowance (OSA)

- Transport

-

Coordination Meeting with Korkot - 1 Office for 
Askorkot

- Out of Station Allowance (OSA)

Coordination, Meeting and other to Jakarta for Additional Facilitator from Java

Transport

Transport

Out of Station Allowance (OSA)

-

Monitoring and Supevisi in Region I to Kelurahan in 
Gowa District

Monitoring and Supevisi in Region II to Kelurahan in 
Bantaeng District

Out of Station Allowance (OSA)

Out of Station Allowance (OSA)

Coordination Meeting to Jakarta

Transport

Sub Total II.3.2

Coordination Meeting with Regional Manager (RM)

Monitoring and Supevisi in Region I to Kelurahan in 
Takalar District

-

By City Coordinator II Office (Jeneponto) become City Coordinator II Office 
(Bantaeng)

- Out of Station Allowance (OSA)

Coordination Meeting with Central Office 

-

Coordination, Meeting and Others to Jakarta (With NMC, Inception 
report, Draft Final Report, Workshop, Training, Midterm Review, etc)

Sub Total II.3.1

-

-

-

- Transport

Monitoring and Supevisi in Region II to Kelurahan in 
Jeneponto District



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

c.

2 1 12 1 rt 12.0                75,000                     900,000                            
6.0                 75,000                     450,000                            

2 1 12 2 md 12.0                110,000                    1,320,000                         
6.0                 110,000                    660,000                            

d.

2 1 12 1 rt 34.0                75,000                     2,550,000                         
10.0                75,000                     750,000                            
7.0                 100,000                    700,000                            

2 1 12 2 md 60.0                110,000                    6,600,000                         
26.0                110,000                    2,860,000                         

e.
2 1 12

2 1 12

f.
2 1 12

2 1 12

41,940,000

II.3.4. By City Coordinator III Office (Bulukumba)

a.

2 1 20 1 md 84.0                50,000                     4,200,000                         
11.0                50,000                     550,000                            
17.0                110,000                    1,870,000                         

b.

2 1 12 1 rt 62.0                150,000                    9,300,000                         
9.0                 150,000                    1,350,000                         

2 1 12 4 md 140.0              110,000                    15,400,000                       
53.0                110,000                    5,830,000                         

c.

2 1 12 1 rt 36.0                100,000                    3,600,000                         
12.0                100,000                    1,200,000                         
7.0                 150,000                    1,050,000                         

2 1 12 2 md 62.0                110,000                    6,820,000                         
40.0                110,000                    4,400,000                         

d.

2 1 12

2 1 12

e.
2 1 12

2 1 12

f.
2 1 12

2 1 12

55,570,000

II.3.5 By City Coordinator IV Office (Sinjai)

a.

2 1 20 1 md 82.0                50,000                     4,100,000                         
18.0                50,000                     900,000                            
9.0                 110,000                    990,000                            

b.

2 1 20 1 rt 82.0                75,000                     6,150,000                         
18.0                75,000                     1,350,000                         

2 1 20 1 md 82.0                110,000                    9,020,000                         
38.0                110,000                    4,180,000                         

- Transport

Coordination Meeting with Regional Manager (RM)

Out of Station Allowance (OSA)

Coordination Meeting with Korkot -3 Office from Selayar for Askorkot

Monitoring and Supevisi in Region IV to Kelurahan in 
Bone District

Transport

- Out of Station Allowance (OSA)

-

Transport

Out of Station Allowance (OSA)

- Out of Station Allowance (OSA)

Sub Total II.3.4

Monitoring and Supevisi in Region IV to Kelurahan in 
Sinjai District

Coordination Meeting to Jakarta

-

-

-

- Transport

-

- Out of Station Allowance (OSA)

- Out of Station Allowance (OSA)

-

Coordination Meeting with Korkot - 2 Office for 
Askorkot

- Transport

Monitoring and Supevisi in Region III to Kelurahan in 
Selayar District

- Out of Station Allowance (OSA)

- Out of Station Allowance (OSA)

Coordination Meeting to Jakarta

-

- Transport

- Transport

Coordination Meeting with Central Office 

-

-

Out of Station Allowance (OSA)

Out of Station Allowance (OSA)

Out of Station Allowance (OSA)

Transport

Coordination Meeting with Central Office

Out of Station Allowance (OSA)

-

Transport

Sub Total II.3.3

Transport

Coordination Meeting with Regional Manager (RM)

Monitoring and Supevisi in Region III to Kelurahan in 
Bulukumba District

-



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

c.

2 1 12 1 rt 12.0                75,000                     900,000                            
14.0                75,000                     1,050,000                         

2 1 12 2 md 12.0                110,000                    1,320,000                         
14.0                110,000                    1,540,000                         

d.

2 1 12 1 rt 36.0                100,000                    3,600,000                         
12.0                100,000                    1,200,000                         
8.0                 150,000                    1,200,000                         

2 1 12 2 md 62.0                110,000                    6,820,000                         
39.0                110,000                    4,290,000                         

e.
2 1 12

2 1 12

f.
2 1 12

-                 -                          -                                   
2 1 12

-                 -                          -                                   

48,610,000

II.3.6  Duty Travel for PNPM-P2KP

a.
1) Random Checking (10%)

a) To Gowa & Takalar District

- Old Kelurahan PNPM
Lumpsum (2 trip x 1 prs x 3 dy) 2.0                 50,000                     100,000                            
Transport (At cost) (2 trip x 1 prs ) 1.0                 100,000                    100,000                            
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 3 dy)
Accomodation for Travelling Time (At cost)

- New Kelurahan PNPM
Lumpsum (2 trip x 1 prs x 3 dy) 1.0                 50,000                     50,000                              
Transport (At cost) (2 trip x 1 prs ) 1.0                 100,000                    100,000                            
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 3 dy)
Accomodation for Travelling Time (At cost)

b) To Jeneponto & Bantaeng District

- Old Kelurahan Non PNPM
Lumpsum (3 trip x 1 prs x 1 dy) 2.0                 50,000                     100,000                            
Transport (At cost) (3 trip x 1 prs )
Accomodation for Random Checking (At cost) (3 trip x 1 prs x 1 dy)
Accomodation for Travelling Time (At cost)

- Old Kelurahan PNPM
Lumpsum (2 trip x 1 prs x 5 dy) 5.0                 50,000                     250,000                            
Transport (At cost) (2 trip x 1 prs ) 2.0                 150,000                    300,000                            
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 5 dy)
Accomodation for Travelling Time (At cost)

- New Kelurahan PNPM
Lumpsum (2 trip x 1 prs x 2 dy)
Transport (At cost) (2 trip x 1 prs )
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 2 dy)
Accomodation for Travelling Time (At cost)

c) To Bulukumba & Selayar District

- Old Kelurahan Non PNPM
Lumpsum (1 trip x 1 prs x 1 dy)
Transport (At cost) (1 trip x 1 prs )
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 1 dy)
Accomodation for Travelling Time (At cost)

Transport

-

Out of Station Allowance (OSA)

Coordination Meeting with Regional Manager (RM)

Coordination Meeting to Jakarta

-

Out of Station Allowance (OSA)

Transport

-

- Transport

Coordination Meeting with Korkot - 4 Office for 
Askorkot

Coordination Meeting with Central Office 

-

By Central Office 

Out of Station Allowance (OSA)

Sub Total II.3.5

Out of Station Allowance (OSA)-

Transport

-

-



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

- Old Kelurahan PNPM
Lumpsum (2 trip x 1 prs x 5 dy) 1.0                 50,000                     50,000                              
Transport (At cost) (2 trip x 1 prs ) 1.0                 300,000                    300,000                            
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 5 dy)
Accomodation for Travelling Time (At cost)

- New Kelurahan PNPM
Lumpsum (1 trip x 1 prs x 1 dy)
Transport (At cost) (1 trip x 1 prs )
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 1 dy)

d) To Sinjai & Bone District

- Old Kelurahan PNPM
Lumpsum (3 trip x 1 prs x 3 dy) 1.0                 50,000                     50,000                              
Transport (At cost) (3 trip x 1 prs ) 1.0                 400,000                    400,000                            
Accomodation for Random Checking (At cost) (3 trip x 1 prs x 3 dy)
Accomodation for Travelling Time (At cost)

- New Kelurahan PNPM
Lumpsum (1 trip x 1 prs x 5 dy) 2.0                 50,000                     100,000                            
Transport (At cost) (1 trip x 1 prs ) 1.0                 400,000                    400,000                            
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 5 dy)

2) Random Checking by MK & Infra (10%)/months
a) To Gowa & Takalar District

- Old Kelurahan PNPM
Lumpsum (3 trip x 2 prs x 3 dy) 4.0                 50,000                     200,000                            
Transport (At cost) (3 trip x 1 prs ) 3.0                 100,000                    300,000                            
Accomodation for Random Checking (At cost) (3 trip x 2 prs x 3 dy)

- New Kelurahan PNPM
Lumpsum (2 trip x 2 prs x 3 dy) 1.0                 50,000                     50,000                              
Transport (At cost) (2 trip x 1 prs )
Accomodation for Random Checking (At cost) (2 trip x 2 prs x 3 dy)

b) To Jeneponto & Bantaeng District

- Old Kelurahan PNPM
Lumpsum (3 trip x 2 prs x 4 dy) 4.0                 50,000                     200,000                            
Transport (At cost) (3 trip x 2 prs ) 4.0                 150,000                    600,000                            
Accomodation for Random Checking (At cost) (3 trip x 2 prs x 4 dy)

- New Kelurahan PNPM
Lumpsum (2 trip x 2 prs x 2 dy)
Transport (At cost) (2 trip x 2 prs )
Accomodation for Random Checking (At cost) (2 trip x 2 prs x 2 dy) -                 -                          -                                   

c) To Bulukumba & Selayar District

- Old Kelurahan PNPM
Lumpsum (3 trip x 2 prs x 4 dy) 3.0                 50,000                     150,000                            
Transport (At cost) (3 trip x 2 prs ) 3.0                 300,000                    900,000                            
Accomodation for Random Checking (At cost) (3 trip x 2 prs x 4 dy)

- New Kelurahan PNPM
Lumpsum (1 trip x 2 prs x 2 dy) 1.0                 50,000                     50,000                              
Transport (At cost) (1 trip x 2 prs ) 1.0                 300,000                    300,000                            
Accomodation for Random Checking (At cost) (1 trip x 2 prs x 2 dy)

d) To Sinjai & Bone District

- Old Kelurahan Non PNPM
Lumpsum
Transport (At cost)
Accomodation for Random Checking (At cost)

- Old Kelurahan PNPM
Lumpsum (3 trip x 2 prs x 4 dy) 1.0                 50,000                     50,000                              
Transport (At cost) (3 trip x 2 prs ) 1.0                 300,000                    300,000                            
Accomodation for Random Checking (At cost) (3 trip x 2 prs x 4 dy)



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

- New Kelurahan PNPM
Lumpsum (2 trip x 2 prs x 3 dy) 2.0                 50,000                     100,000                            
Transport (At cost) (2 trip x 2 prs ) 1.0                 300,000                    300,000                            
Accomodation for Random Checking (At cost) (2 trip x 2 prs x 3 dy)

3) Duty travel to Jakarta (Coordination,  EGM,  Training, etc)
Lumpsum (13 trip x 3 prs x 3 dy)
Transport (At cost) (13 trip x 3 prs) 39.0                3,800,000                 113,880,000                      
Accomodation (At cost) (13 trip x 3 prs x 3 dy) 35.0                260,000                    5,612,000                         
Taxi fare (13 trip x 3 prs) 39.0                200,000                    6,805,000                         

4) Duty travel for Pemandu Nasional (Cluster) and Member of Training/Coaching
For Pemandu Nasional :

a TOT : 1) CSS,  2) BKM formation, 3) PJM Pronagkis, 4) BLM, 5) KSM
Transport (At cost)
- From Takalar (1 person)
- From Jeneponto (1 person)
- From Sinjai (1 person)
- From Bone (2 person)

b

Transport  to KMW (At cost)
- From Takalar (1 person)
- From Jeneponto (1 person)
- From Sinjai (1 person)
- From Bone (2 person)

c

Transport  to KMW (At cost)
- From Takalar (1 person)
- From Jeneponto (1 person)
- From Sinjai (1 person)
- From Bone (2 person)

For Old & New Location
Pre Assignment Training for Korkot/Askot/TA (New staff)
Transport  to KMW (At cost)
- From Selayar (1 person) 1.0                 300,000                    300,000                            

Old Location :
- Pemda
a Lokalatih orientation (@ 20 prs x 8 kota/kab x 3 days)

Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba(1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Selayar (1 person):
- Transport (At cost)
- Accomodation 

b Coaching KBP (5 tms x @ 20 prs x 8 kota/kab x 3 days)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba(1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Selayar (1 person):
- Transport (At cost)
- Accomodation 

TOT : 1) KBK,  2) Monev Partisipativ, 3) Transparancy & Accountability, 4) 
Regional Development Plan  5) Commmunity Media

TOT : 1) Community disaster management,  2) Community data inventory 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

- Askot/Korkot/TA &Facilitator (Non Pemandu)

a

Pemandu from Takalar to Makassar (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Jeneponto to Makassar (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Makassar (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Bone to Makassar (2 person):
- Transport (At cost)
- Accomodation 

b
Participant from Location to Makassar (100 person):
- Transport (At cost)

c
Participant from Gowa to Makassar (1 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (1 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (1 person):
- Transport (At cost)
Participant from Sinjai to Makassar (1 person):
- Transport (At cost)

d
Participant from Gowa to Makassar (2 person):
- Transport (At cost)
Participant from Takalar to Makassar (1 person):
- Transport (At cost)
Participant from Jeneponto to Makassar (3 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (3 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (6 person):
- Transport (At cost)
Participant from Sinjai to Makassar (3 person):
- Transport (At cost)
Participant from Bone to Makassar (2 person):
- Transport (At cost)

e
Participant from Gowa to Makassar (1 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (1 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (1 person):
- Transport (At cost)
Participant from Sinjai to Makassar (1 person):
- Transport (At cost)

f
Participant from Gowa to Makassar (2 person):
- Transport (At cost)
Participant from Takalar to Makassar (1 person):
- Transport (At cost)
Participant from Jeneponto to Makassar (3 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (3 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (6 person):
- Transport (At cost)
Participant from Sinjai to Makassar (2 person):
- Transport (At cost)
Participant from Bone to Makassar (2 person):
- Transport (At cost)

Sim & Web Training (1 tm x 1 day x 100 prs)

Pre-assignment training for new Facilitators : 1 time x 12 x days x 114 
faskel (110%)

 Coaching for Infrastructure Askot (1 tm x 4 days x 4 prs) 

 Coaching for Faskel Infrastructure (1 tm x 4 days x 20 prs) 

 Coaching for Economic Askot (1 tm x 3 days x 4 prs) 

 Coaching for Faskel Economic (1 tm x 3 days x 20 prs) 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

g
Participant from Gowa to Makassar (1 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (1 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (1 person):
- Transport (At cost)
Participant from Sinjai to Makassar (1 person):
- Transport (At cost)

h
Participant from Gowa to Makassar (1 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (1 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (1 person):
- Transport (At cost)
Participant from Sinjai to Makassar (1 person):
- Transport (At cost)

i

Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

j

Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

k

Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

l

Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

 Coaching for BLM PNPM, transparancy and Accountability (1 tm x 1 
days x 100 prs) 

 Coaching for Monev Participative and PPM (1 tm x 1 days x 100 prs) 

 Coaching for Socio Marketing and Proposal Preparation(1 tm x 1 days x 
100 prs) 

 Coaching for Asmandat (1 tm x 1 days x 5 prs) 

 Coaching for Urban Planner Askot (1 tm x 3 days x 4 prs) 

 Coaching for Institutional Strengthening and PJM Pronangkis (1 tm x 2 
days x 100 prs) 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

m
Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

n
Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

o

Participant from Takalar to Gowa (4 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

New Location :

a

Participant from Gowa to Makassar (7 person):
- Transport (At cost) 3.0                 50,000                     150,000                            
Participant from Bantaeng to Makassar (8 person):
- Transport (At cost) 5.0                 150,000                    750,000                            
Participant from Bulukumba to Makassar (2 person):
- Transport (At cost) 2.0                 200,000                    400,000                            
Participant from Selayar to Makassar (2 person):
- Transport (At cost) 1.0                 300,000                    300,000                            
Participant from Sinjai to Makassar (14 person):
- Transport (At cost) 5.0                 300,000                    1,500,000                         
Participant from Bone to Makassar (5 person):
- Transport (At cost) 4.0                 300,000                    1,200,000                         

b

c

Participant from Gowa to Makassar (7 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (8 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (2 person):
- Transport (At cost)
Participant from Selayar to Makassar (2 person):
- Transport (At cost)
Participant from Sinjai to Makassar (14 person):
- Transport (At cost)
Participant from Bone to Makassar (5 person):
- Transport (At cost)

 Coaching for Community Media (1 tm x 3 days x 100 prs) 

 Coaching for Community Disaster Management (1 tm x 2 days x 100 
prs) 

 TOT for Korkot and TA to training of Technique facility : 1 time x 4 days 
x 7 persons  

 TOT for Facilitators and Askot to training comm. volunteers : 1 time x 4 
days x 37 new faskel  

 Coaching for Musrenbang (1 tm x 1 days x 100 prs) 

 Training for Community self survey : 1 time x 8 days x 44 new faskel 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

d

Participant from Gowa to Makassar (5 person):
- Transport (At cost)
Participant from Bantaeng to Makassar (6 person):
- Transport (At cost)
Participant from Bulukumba to Makassar (2 person):
- Transport (At cost)
Participant from Selayar to Makassar (2 person):
- Transport (At cost)
Participant from Sinjai to Makassar (12 person):
- Transport (At cost)
Participant from Bone to Makassar (5 person):
- Transport (At cost)

e

Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

f

Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

g
Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

h
Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

i
Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

 Coaching for Preliminary of Socialization (1 tm x 1 days x 44 prs) 

 Coaching for BKM Establishment (1 tm x 2 days x 44 prs) 

 Training for SIM and Web : 1 time x 1 days x 29 new faskel 

 Coaching for Poverty Reflection (1 tm x 1 days x 44 prs) 

 Coaching for RKM (1 tm x 1 days x 44 prs) 

 Coaching for Social Mapping (1 tm x 2 days x 44 prs) 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

j
Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

k
Participant from Takalar to Gowa (2 person):
- Transport (At cost)
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

l
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

m

Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

n

Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

o

Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

p
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

 Coaching for Monev Partisipative and PPM  (1 tm x 1 days x 29 prs) 

 Coaching for transparancy and Accountability (1 tm x 1 days x 29 prs) 

 Coaching for BLM PNPM (1 tm x 1 days x 29 prs) 

 Coaching for Faskel Economic (1 tm x 3 days x 6 prs) 

 Coaching for Community Disaster Management (1 tm x 2 days x 29 prs) 

 Coaching for KSM (1 tm x 2 days x 44 prs) 

 Coaching for PJM (1 tm x 2 days x 44 prs) 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

q
Participant from Selayar to Bulukumba (1 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

r
Participant from Selayar to Bulukumba (2 person):
- Transport (At cost)
Pemandu from Jeneponto to Bantaeng (1 person):
- Transport (At cost)
- Accomodation 
Pemandu from Sinjai to Bulukumba (1 person):
- Transport (At cost)
- Accomodation 

5) Coordination OC (KMW) to Korkot & Ass. Korkot CD.
a) to Korkot Gowa

Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

b) to Ass. Korkot Takalar
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

c) to Ass. Korkot Jeneponto
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

d) to Korkot Bantaeng
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

e) to Korkot Bulukumba
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

f) to Ass. Korkot Selayar
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

g) to Korkot Sinjai
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

h) to Ass. Korkot Bone
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

b.
1) Random Checking by Korkot & Ass. Korkot CD mandiri (100%)

a) To Gowa District
- Old Kelurahan PNPM

Lumpsum (7 trip x 1 prs x 3 days)
- New Kelurahan PNPM

Lumpsum (7 trip x 1 prs x 2 days)

b) To Takalar District
- Old Kelurahan PNPM

Lumpsum (8 trip x 1 prs x 1 days)

c) To Jeneponto District
- Old Kelurahan PNPM

Lumpsum (8 trip x 1 prs x 3 days)

d) To Bantaeng District
- Old Kelurahan PNPM

Lumpsum (7 trip x 1 prs x 3 days)
- New Kelurahan PNPM

Lumpsum (8 trip x 1 prs x 1 days)

 Coaching for musrenbang (1 tm x 3 days x 30 prs) 

By Korkot and Ass. Korkot CD Mandiri

 Coaching for Faskel Infrastructure (1 tm x 3 days x 6 prs) 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

e) To Bulukumba District
- Old Kelurahan Non PNPM

Lumpsum (4 trip x 1 prs x 2 days)
- Old Kelurahan PNPM

Lumpsum (11 trip x 1 prs x 4 days)
- New Kelurahan PNPM

Lumpsum (1 trip x 1 prs x 1 days)

f) To Selayar District
- Old Kelurahan Non PNPM

Lumpsum (1 trip x 1 prs x 2 days)
- New Kelurahan PNPM

Lumpsum (2 trip x 1 prs x 1 days)

g) To Sinjai District
- Old Kelurahan Non PNPM

Lumpsum (2 trip x 1 prs x 3 days)
- Old Kelurahan PNPM

Lumpsum (11 trip x 1 prs x 2 days)
- New Kelurahan PNPM

Lumpsum (6 trip x 1 prs x 1 days)

h) To Bone District
- Old Kelurahan PNPM

Lumpsum (7 trip x 1 prs x 2 days)
- New Kelurahan PNPM

Lumpsum (7 trip x 1 prs x 1 days)

2) Random Checking by MK & Infra Korkot (50%)/months
a) To Gowa & Takalar District

- Old Kelurahan PNPM
Lumpsum (7 trip x 2 prs x 2 dy)
Transport (At cost) (7 trip x 2 prs )

- New Kelurahan PNPM
Lumpsum (5 trip x 2 prs x 2 dy)
Transport (At cost) (5 trip x 2 prs )

b) To Jeneponto & Bantaeng District

- Old Kelurahan PNPM
Lumpsum (10 trip x 2 prs x 2 dy)
Transport (At cost) (10 trip x 2 prs )

- New Kelurahan PNPM
Lumpsum (3 trip x 2 prs x 2 dy)
Transport (At cost) (3 trip x 2 prs )

c) To Bulukumba & Selayar District

- Old Kelurahan PNPM
Lumpsum (17 trip x 2 prs x 1 dy)
Transport (At cost) (17 trip x 2 prs )
Accomodation for Random Checking (At cost) (17 trip x 2 prs x 1 dy)

- New Kelurahan PNPM
Lumpsum (1 trip x 2 prs x 1 dy)
Transport (At cost) (1 trip x 2 prs )
Accomodation for Random Checking (At cost) (1 trip x 2 prs x 1 dy)

d) To Sinjai & Bone District

- Old Kelurahan PNPM
Lumpsum (7 trip x 2 prs x 3 dy)
Transport (At cost) (7 trip x 2 prs )

- New Kelurahan PNPM
Lumpsum (5 trip x 2 prs x 2 dy)
Transport (At cost) (5 trip x 2 prs )



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

3) Coordination Korkot & Ass. Korkot to OC (KMW)
a) By Korkot Gowa

Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

b) By Ass. Korkot Takalar
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

c) By Ass. Korkot Jeneponto
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

d) By Korkot Bantaeng
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

e) By Korkot Bulukumba
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

f) By Ass. Korkot Selayar
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

g) By Korkot Sinjai
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

h) By Ass. Korkot Bone
Transport (At cost) (6 trip x 1 prs )
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy)

4) Coordination Team Korkot to & Ass. Korkot CD
a) By Korkot Gowa to Ass. Korkot Takalar

Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

b) By Korkot Bantaeng to Ass. Korkot Jeneponto
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

c) By Korkot Bulukumba to Ass. Korkot Selayar
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)

d) By Korkot Sinjai to Ass. Korkot Bone
Transport (At cost) (6 trip x 2 prs )
Accomodation for Random Checking (At cost) (6 trip x 2 prs x 2 dy)



Unit
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Amount                
(Rp)

 Unit Price (Rp) 

5) Coordination Ass. Korkot CD to Korkot  
a) By Ass. Korkot Takalar to Korkot Gowa 

Transport (At cost) (3 trip x 1 prs )
Accomodation for Random Checking (At cost) (3trip x 1 prs x 2 dy)

b) By Ass. Korkot Jeneponto to Korkot Bantaeng 
Transport (At cost) (3 trip x 1 prs )
Accomodation for Random Checking (At cost) (3trip x 1 prs x 2 dy)

c) By Ass. Korkot Selayar to Korkot Bulukumba 
Transport (At cost) (3 trip x 1 prs )
Accomodation for Random Checking (At cost) (3trip x 1 prs x 2 dy)

d) By Ass. Korkot Bone to Korkot Sinjai 
Transport (At cost) (3 trip x 1 prs )
Accomodation for Random Checking (At cost) (3trip x 1 prs x 2 dy)

 DUTY TRAVEL for PNPM-P2KP F.Y. 2008

a
1) Random Checking (5% per Cycle)

a) To Gowa District
Lumpsum (4 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (4 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (4 trip x 1 prs x 1 dy) -                 -                          -                                   

b) To Takalar District
Lumpsum (1 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 1 dy) -                 -                          -                                   

c) To Jeneponto District
Lumpsum (2 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (2 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 1 dy) -                 -                          -                                   

d) To Bantaeng District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 1 dy) -                 220,000                    -                                   

e) To Bulukumba District
Lumpsum (1 trip x 1 prs x 2 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 200,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

f) To Selayar District
Lumpsum (1 trip x 1 prs x 2 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

g) To Sinjai District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 3 dy) -                 220,000                    -                                   

h) To Bone District
Lumpsum (1 trip x 1 prs x 2 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

2) Random Checking by MK Experts (5%)/months
a) To Gowa District

Lumpsum (4 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (4 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (4 trip x 1 prs x 1 dy) -                 -                          -                                   

b) To Takalar District
Lumpsum (1 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 1 dy) -                 -                          -                                   

By Central Office 
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c) To Jeneponto District
Lumpsum (2 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (2 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (2 trip x 1 prs x 1 dy) -                 -                          -                                   

d) To Bantaeng District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

e) To Bulukumba District
Lumpsum (1 trip x 1 prs x 2 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 200,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

f) To Selayar District
Lumpsum (1 trip x 1 prs x 2 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

g) To Sinjai District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 3 dy) -                 220,000                    -                                   

h) To Bone District
Lumpsum (1 trip x 1 prs x 2 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

3) Random Checking by INFRA Experts (5%)/months
a) To Gowa District

Lumpsum (5 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (5 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (5 trip x 1 prs x 1 dy) -                 -                          -                                   

b) To Takalar District
Lumpsum (1 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 1 dy) -                 -                          -                                   

c) To Jeneponto District
Lumpsum (3 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (3 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (3 trip x 1 prs x 1 dy) -                 -                          -                                   

d) To Bantaeng District
Lumpsum (1 trip x 1 prs x 4 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 3 dy) -                 220,000                    -                                   

e) To Bulukumba District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 200,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

f) To Selayar District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 2 dy) -                 220,000                    -                                   

g) To Sinjai District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 3 dy) -                 220,000                    -                                   

h) To Bone District
Lumpsum (1 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (1 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (1 trip x 1 prs x 3 dy) -                 220,000                    -                                   
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b
1) Random Checking (25% per Cycle)

a) To Gowa District
Lumpsum (14 trip x 1 prs x 1 dy) -                 50,000                     -                                   

b) To Takalar District
Lumpsum (3 trip x 1 prs x 1 dy) -                 50,000                     -                                   

c) To Jeneponto District
Lumpsum (9 trip x 1 prs x 1 dy) -                 50,000                     -                                   

d) To Bantaeng District
Lumpsum (12 trip x 1 prs x 1 dy) -                 50,000                     -                                   

e) To Bulukumba District
Lumpsum (8 trip x 1 prs x 1 dy) -                 50,000                     -                                   

f) To Selayar District
Lumpsum (9 trip x 1 prs x 1 dy) -                 50,000                     -                                   

g) To Sinjai District
Lumpsum (11 trip x 1 prs x 1 dy) -                 50,000                     -                                   

h) To Bone District
Lumpsum (8 trip x 1 prs x 1 dy) -                 50,000                     -                                   

2) Random Checking by MK Assistant (25%)/months
a) To Gowa District

Lumpsum (14 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (14 trip x 1 prs ) -                 100,000                    -                                   

b) To Takalar District
Lumpsum (3 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (3 trip x 1 prs ) -                 100,000                    -                                   

c) To Jeneponto District
Lumpsum (9 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (9 trip x 1 prs ) -                 100,000                    -                                   

d) To Bantaeng District
Lumpsum (12 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (12 trip x 1 prs ) -                 100,000                    -                                   

e) To Bulukumba District
Lumpsum (8 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (8 trip x 1 prs ) -                 100,000                    -                                   

f) To Selayar District
Lumpsum (3 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (3 trip x 1 prs ) -                 200,000                    -                                   
Accomodation for Random Checking (At cost) (3 trip x 1 prs x 3 dy) -                 220,000                    -                                   

g) To Sinjai District
Lumpsum (11 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (11 trip x 1 prs ) -                 100,000                    -                                   

h) To Bone District
Lumpsum (8 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (8 trip x 1 prs ) -                 100,000                    -                                   

3) Random Checking by INFRA Assistant (25%)/months
a) To Gowa District

Lumpsum (14 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (14 trip x 1 prs ) -                 100,000                    -                                   

b) To Takalar District
Lumpsum (3 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (3 trip x 1 prs ) -                 100,000                    -                                   

c) To Jeneponto District
Lumpsum (9 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (9 trip x 1 prs ) -                 100,000                    -                                   

By City Coordinator/Assistant City Coordinator 



Unit
NO DESCRIPTION

Vol

AMENDMENT CONTRACT NO. 12

Amount                
(Rp)

 Unit Price (Rp) 

d) To Bantaeng District
Lumpsum (12 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (12 trip x 1 prs ) -                 100,000                    -                                   

e) To Bulukumba District
Lumpsum (8 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (8 trip x 1 prs ) -                 100,000                    -                                   

f) To Selayar District
Lumpsum (3 trip x 1 prs x 3 dy) -                 50,000                     -                                   
Transport (At cost) (3 trip x 1 prs ) -                 200,000                    -                                   
Accomodation for Random Checking (At cost) (3 trip x 1 prs x 3 dy) -                 220,000                    -                                   

g) To Sinjai District
Lumpsum (11 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (11 trip x 1 prs ) -                 100,000                    -                                   

h) To Bone District
Lumpsum (8 trip x 1 prs x 1 dy) -                 50,000                     -                                   
Transport (At cost) (8 trip x 1 prs ) -                 100,000                    -                                   

3) Duty travel to Jakarta (Coordination,  EGM,  Training, etc)
Lumpsum (8 trip x 2 prs x 3 dy) 16.0                100,000                    1,600,000                         

(5 trip x 3 prs x 3 dy) 18.0                100,000                    1,800,000                         
Transport (At cost) (8 trip x 2 prs) 16.0                3,800,000                 60,800,000                       

(5 trip x 3 prs) 6.0                 3,800,000                 22,800,000                       
Accomodation (At cost) (8 trip x 2 prs x 3 dy) -                 260,000                    -                                   

(5 trip x 3 prs x 3 dy) 18.0                260,000                    12,000,000                       
Taxi fare (8 trip x 2 prs) 16.0                200,000                    3,200,000                         

(5 trip x 3 prs) 6.0                 200,000                    1,200,000                         

4) Duty Travel to Jakarta for Pemandu Nasional and Member of Training
Lumpsum (4 trip x 2 prs x 3 dy) -                 100,000                    -                                   
Transport (At cost) (4 trip x 2 prs) -                 3,800,000                 -                                   
Accomodation (At cost) (4 trip x 2 prs x 3 dy) -                 260,000                    -                                   
Taxi fare (4 trip x 2 prs) -                 200,000                    -                                   

5) Coordination Korkot & Ass. Korkot to OC (KMW)
a) By Korkot Gowa

Transport (At cost) (6 trip x 1 prs ) -                 100,000                    -                                   
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy) -                 220,000                    -                                   

b) By Korkot Bantaeng
Transport (At cost) (6 trip x 1 prs ) -                 150,000                    -                                   
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy) -                 220,000                    -                                   

c) By Korkot Bulukumba
Transport (At cost) (6 trip x 1 prs ) -                 200,000                    -                                   
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy) -                 220,000                    -                                   

d) By Ass. Korkot Selayar
Transport (At cost) (6 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 3 dy) -                 220,000                    -                                   

e) By Korkot Sinjai
Transport (At cost) (6 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy) -                 220,000                    -                                   

f) By Ass. Korkot Bone
Transport (At cost) (6 trip x 1 prs ) -                 300,000                    -                                   
Accomodation for Random Checking (At cost) (6 trip x 1 prs x 2 dy) -                 220,000                    -                                   

240,097,000

1,059,857,000                TOTAL II.3
Sub Total II.3.6
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II.4  Office Rental

a. Office Space (included furniture)
100 1 1 24 m2/mths 2,600.0           30,000                     78,000,000                       

m2/mths 800.0              30,000                     24,000,000                       
m2/mths 3,000.0           30,000                     90,000,000                       
m2/mths 350.0              30,000                     10,500,000                       

- City Coordinator I Office (Gowa) 60 1 1 24 m2/mths 1,560.0           25,000                     39,000,000                       
m2/mths 480.0              25,000                     12,000,000                       

- Ass. City Coordinator I Office (Kab. Takalar) m2/mths 432.0              25,000                     10,800,000                       
m2/mths 288.0              25,000                     7,200,000                         

- City Coordinator II Office (Jeneponto) 60 1 1 24 m2/mths 1,560.0           25,000                     39,000,000                       
m2/mths 480.0              25,000                     12,000,000                       

- Ass. City Coordinator II Office (Kab. Bantaeng) m2/mths 432.0              25,000                     10,800,000                       
m2/mths 288.0              25,000                     7,200,000                         

- City Coordinator III Office (Bulukumba) 60 1 1 24 m2/mths 1,560.0           25,000                     39,000,000                       
m2/mths 480.0              25,000                     12,000,000                       

- City Coordinator IV Office (Sinjai) 60 1 1 24 m2/mths 1,560.0           25,000                     39,000,000                       
m2/mths 480.0              25,000                     12,000,000                       

- Ass. City Coordinator IV Office (Kab. Bone) m2/mths 432.0              25,000                     10,800,000                       
m2/mths 288.0              25,000                     7,200,000                         

460,500,000

II.5 Utilities Expences

a. Central Office

24 months 26.0                2,000,000                 52,000,000                       
months 8.0                 2,000,000                 16,000,000                       
months 29.5                2,000,000                 59,000,000                       
months 3.5                 2,000,000                 7,000,000                         

b. City Coordinator 1 Office (Gowa)

24 months 26.0                750,000                    19,500,000                       
months 34.5                750,000                    25,875,000                       
months 6.0                 600,000                    3,600,000                         
months 12.0                175,000                    2,100,000                         
months 6.0                 175,000                    1,050,000                         
months 21.0                600,000                    12,600,000                       

c.

24 months 26.0                750,000                    19,500,000                       
months 25.0                750,000                    18,750,000                       
months 9.0                 600,000                    5,400,000                         
months 3.5                 600,000                    2,100,000                         
months 12.0                175,000                    2,100,000                         
months 6.0                 175,000                    1,050,000                         
months 24.0                600,000                    14,400,000                       

d. City Coordinator 3 Office (Bulukumba)
months 26.0                750,000                    19,500,000                       
months 25.0                750,000                    18,750,000                       
months 12.0                600,000                    7,200,000                         
months 3.5                 600,000                    2,100,000                         
months 12.0                175,000                    2,100,000                         
months 6.0                 175,000                    1,050,000                         
months 29.5                600,000                    17,700,000                       
months 3.5                 600,000                    2,100,000                         

e. City Coordinator 4 Office (Sinjai)

months 26.0                750,000                    19,500,000                       
months 25.0                750,000                    18,750,000                       
months 12.0                600,000                    7,200,000                         
months 3.5                 600,000                    2,100,000                         
months 12.0                175,000                    2,100,000                         
months 6.0                 175,000                    1,050,000                         
months 29.5                600,000                    17,700,000                       
months 3.5                 600,000                    2,100,000                         

403,025,000

 T O T A L  II.4

City Coordinator 2 Office (Jeneponto) become City Coordinator 2 Office 
(Bantaeng)

Office, Computer, Photo Copy Supply and Consumable (Ass. 
Korkot - 2 Jeneponto Office)

T O T A L II.5

Office, Computer, Photo Copy Supply and Consumable

Office, Computer, Photo Copy Supply and Consumable

Office, Computer, Photo Copy Supply and Consumable (Ass. Korkot - 4 Office)

Office, Computer, Photo Copy Supply and Consumable (Ass. Korkot - 3 Selayar Office)

Office, Computer, Photo Copy Supply and Consumable

Office, Computer, Photo Copy Supply and Consumable

Office, Computer, Photo Copy Supply and Consumable (Ass. 
Korkot - 1 Takalar Office)

Office, Computer, Photo Copy Supply and Consumable

- Central Office
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II.6  Office Equipment

a. Central Office 

- Computer Pentium III (purchase) 3 1 1 1 pcs 3.0                 6,000,000                 18,000,000                       
- Computer Pentium IV (purchase) for MIS Assistance (Central Office) pcs 1.0                 7,000,000                 7,000,000                         
- Computer Pentium IV (3 unit Rental) pcs 67.5                600,000                    40,500,000                       

pcs 10.5                600,000                    6,300,000                         
- Computer Notebook (Purchase) 1 1 1 1 pcs 1.0                 18,000,000               18,000,000                       
- Computer Notebook (4 unit Rental) pcs 90.0                1,000,000                 90,000,000                       

pcs 14.0                1,000,000                 14,000,000                       
- Printer HP Laser Jet (purchase) 1 1 1 1 pcs 1.0                 6,000,000                 6,000,000                         
- Printer Colour A3 (purchase) 1 1 1 1 pcs 1.0                 3,500,000                 3,500,000                         
- Faximille (purchase) 1 1 1 1 pcs 1.0                 1,500,000                 1,500,000                         
- Photo Copy (rental) 1 1 1 24 months 26.0                500,000                    13,000,000                       

months 37.0                500,000                    18,500,000                       
months 3.5                 500,000                    1,750,000                         

- Modem (purchase) 1 1 1 1 pcs 1.0                 1,000,000                 1,000,000                         
- CD Writer (purchase) 1 1 1 1 pcs 1.0                 1,500,000                 1,500,000                         
- Scanner (purchase) 1 1 1 1 pcs 1.0                 1,100,000                 1,100,000                         
- Dispenser (purchase) 1 1 1 1 pcs 1.0                 1,250,000                 1,250,000                         
- Equipments maintenance 1 1 1 16 months 44.0                1,000,000                 44,000,000                       

months 3.0                 1,000,000                 3,000,000                         
- Genuine Software (atcost) 1.0                 15,595,000               15,595,000                       
- Infocus (Rental) 10.0                200,000                    2,000,000                         

b. City Coodinator Office 1(Gowa)

- Computer Pentium III (purchase) 2 1 1 1 pcs 2.0                 6,000,000                 12,000,000                       
- Computer Pentium IV (purchase) for MIS Assistance 1 (Corkot Office 1) pcs 1.0                 7,000,000                 7,000,000                         
- Computer Notebook (1 unit Rental) months 22.5                1,000,000                 22,500,000                       

months 3.5                 1,000,000                 3,500,000                         
- Computer Pentium IV (2 unit Rental) months 39.0                600,000                    23,400,000                       

months 7.0                 600,000                    4,200,000                         
- Computer Pentium IV (Rental) for Askorkot-1 months 36.0                500,000                    18,000,000                       

months 4.0                 500,000                    2,000,000                         
- Printer Colour A3 (purchase) 1 1 1 1 pcs 1.0                 3,500,000                 3,500,000                         
- Faximille (purchase) 1 1 1 1 pcs 1.0                 1,500,000                 1,500,000                         
- Modem (purchase) 1 1 1 1 pcs 1.0                 1,000,000                 1,000,000                         
- Dispenser (purchase) 1 1 1 1 pcs 1.0                 1,250,000                 1,250,000                         
- Equipments maintenance 1 1 1 16 months 28.0                350,000                    9,800,000                         

months 3.0                 350,000                    1,050,000                         

c.

- Computer Pentium III (purchase) 2 1 1 1 pcs 2.0                 6,000,000                 12,000,000                       
- Computer Pentium IV (purchase) for MIS Assistance 2 (Corkot Office 2) pcs 1.0                 7,000,000                 7,000,000                         
- Computer Notebook (1 unit Rental) months 14.5                1,000,000                 14,500,000                       
- Computer Pentium IV (2 unit Rental) months 37.0                600,000                    22,200,000                       

months 7.0                 600,000                    4,200,000                         
- Computer Pentium IV (Rental) for Askorkot-2 months 29.0                500,000                    14,500,000                       

4.0                 500,000                    2,000,000                         
- Printer Colour A3 (purchase) 1 1 1 1 pcs 1.0                 3,500,000                 3,500,000                         
- Faximille (purchase) 1 1 1 1 pcs 1.0                 1,500,000                 1,500,000                         
- Modem (purchase) 1 1 1 1 pcs 1.0                 1,000,000                 1,000,000                         
- Dispenser (purchase) 1 1 1 1 pcs 1.0                 1,250,000                 1,250,000                         
- Equipments maintenance 1 1 1 16 months 28.0                350,000                    9,800,000                         

months 3.0                 350,000                    1,050,000                         
d. City Coodinator Office 3 (Bulukumba)
- Computer Pentium III (purchase) 2 1 1 1 pcs 2.0                 6,000,000                 12,000,000                       
- Computer Pentium IV (purchase) for MIS Assistance 3 (Corkot Office 3) pcs 1.0                 7,000,000                 7,000,000                         
- Computer Notebook (1 unit Rental) months 14.5                1,000,000                 14,500,000                       
- Computer Pentium IV (2 unit Rental) months 37.0                600,000                    22,200,000                       

months 7.0                 600,000                    4,200,000                         
- Computer Pentium IV (Rental) for Askorkot-3 months 37.0                500,000                    18,500,000                       

months 3.5                 500,000                    1,750,000                         
months 4.0                 500,000                    2,000,000                         

- Printer Colour A3 (purchase) 1 1 1 1 pcs 1.0                 3,500,000                 3,500,000                         
- Faximille (purchase) 1 1 1 1 pcs 1.0                 1,500,000                 1,500,000                         
- Modem (purchase) 1 1 1 1 pcs 1.0                 1,000,000                 1,000,000                         
- Dispenser (purchase) 1 1 1 1 pcs 1.0                 1,250,000                 1,250,000                         
- Equipments maintenance 1 1 1 16 months 28.0                350,000                    9,800,000                         

months 3.0                 350,000                    1,050,000                         

City Coodinator Office 2 (Jeneponto) become City Coordinator 2 
(Bantaeng)
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e. City Coodinator Office 4 (Sinjai)

- Computer Pentium III (purchase) 2 1 1 1 pcs 2.0                 6,000,000                 12,000,000                       
- Computer Pentium IV (purchase) for MIS Assistance 4 (Corkot Office 4) pcs 1.0                 7,000,000                 7,000,000                         
- Computer Notebook (1 unit Rental) 14.5                1,000,000                 14,500,000                       
- Computer Pentium IV (2 unit Rental) 37.0                600,000                    22,200,000                       

7.0                 600,000                    4,200,000                         
- Computer Pentium IV (Rental) for Askorkot-4 (Bone) months 37.0                500,000                    18,500,000                       

3.5                 500,000                    1,750,000                         
4.0                 500,000                    2,000,000                         

- Printer Colour A3 (purchase) 1 1 1 1 pcs 1.0                 3,500,000                 3,500,000                         
- Faximille (purchase) 1 1 1 1 pcs 1.0                 1,500,000                 1,500,000                         
- Modem (purchase) 1 1 1 1 pcs 1.0                 1,000,000                 1,000,000                         
- Dispenser (purchase) 1 1 1 1 pcs 1.0                 1,250,000                 1,250,000                         
- Equipments maintenance 1 1 1 16 months 28.0                350,000                    9,800,000                         

3.0                 350,000                    1,050,000                         
f. Ass. City Coodinator Office 1 (Takalar)
- Printer (Rental) months 21.0                250,000                    5,250,000                         

3.5                 250,000                    875,000                            
g. Ass. City Coodinator Office  (Bantaeng)
- Printer (Rental) months 21.0                250,000                    5,250,000                         

3.5                 250,000                    875,000                            
h. Ass. City Coodinator Office (Selayar)
- Printer (Rental) months 29.0                250,000                    7,250,000                         

3.5                 250,000                    875,000                            
i. Ass. City Coodinator Office (Bone)
- Printer (Rental) months 29.0                250,000                    7,250,000                         

3.5                 250,000                    875,000                            

741,695,000

II.7 Vehicles (Rental)

a. Central Office 
2 1 1 24 months 52.0                5,000,000                 260,000,000                      

months 93.0                5,000,000                 465,000,000                      
months 10.5                5,000,000                 52,500,000                       

b. City Coodinator 1 Office (Gowa)
1 1 1 24 months 26.0                5,000,000                 130,000,000                      

months 37.0                5,000,000                 185,000,000                      
months 3.5                 5,000,000                 17,500,000                       

c. City Coodinator 2 Office (Jeneponto) become (Bantaeng)

1 1 1 24 months 26.0                5,000,000                 130,000,000                      
months 29.0                5,000,000                 145,000,000                      

d. City Coodinator 3 Office (Bulukumba)
1 1 1 24 months 26.0                5,000,000                 130,000,000                      

months 29.0                5,000,000                 145,000,000                      
e. City Coodinator 4 Office (Sinjai)

1 1 1 24 months 26.0                5,000,000                 130,000,000                      
months 29.0                5,000,000                 145,000,000                      

f. Assistant City Coodinator 1 Office (Takalar)

months 21.0                500,000                    10,500,000                       
g. Assistant City Coodinator 2 Office (Jeneponto)

months 21.0                500,000                    10,500,000                       
h. Assistant City Coodinator 3 Office (Selayar)

months 29.0                500,000                    14,500,000                       
months 3.5                 500,000                    1,750,000                         

i. Assistant City Coodinator 4 Office (Bone)

months 29.0                500,000                    14,500,000                       
months 3.5                 500,000                    1,750,000                         

j. Assistant City Coodinator 2 Office (Bantaeng)
- months 8.0                 500,000                    4,000,000                         

months 3.5                 500,000                    1,750,000                         
k. Assistant City Coodinator 3 Office (Bulukumba)
- months 8.0                 500,000                    4,000,000                         

months 3.5                 500,000                    1,750,000                         
l. Assistant City Coodinator 4 Office (Sinjai)
- months 8.0                 500,000                    4,000,000                         

months 3.5                 500,000                    1,750,000                         

2,005,750,000                

-

- Rent a Motorcycle

Rent a Motorcycle

Rent a Motorcycle

Rent a Motorcycle

Rent a Car-

Rent a Motorcycle

- Rent a Car

T O T A L II.7

-

-

Rent a Motorcycle

Rent a Motorcycle

- Rent a Car

T O T A L II.6

-

- Rent a Car

Rent a Car
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II.8 Communication Cost

a. Central Office

- Telepon, Post & Fax 1 1 1 24 months 26.0                800,000                    20,800,000                       
months 16.0                1,200,000                 19,200,000                       
months 32.0                1,200,000                 38,400,000                       
months 3.5                 1,200,000                 4,200,000                         

- Internet 1 1 1 24 months 26.0                350,000                    9,100,000                         
months 37.0                350,000                    12,950,000                       
months 3.5                 350,000                    1,225,000                         

b. City Coordinator 1 Office (Gowa)

1 1 1 24 months 26.0                400,000                    10,400,000                       
months 8.0                 400,000                    3,200,000                         
months 23.0                300,000                    6,900,000                         
months 3.5                 300,000                    1,050,000                         

- Telepon, Post & Fax (Ass. Korkot - 1 Office) months 12.0                200,000                    2,400,000                         
months 6.0                 200,000                    1,200,000                         

- Internet 1 1 1 24 months 26.0                250,000                    6,500,000                         
months 8.0                 250,000                    2,000,000                         
months 23.0                150,000                    3,450,000                         
months 3.5                 150,000                    525,000                            

c. City Coordinator 2 Office (Jeneponto) become (Bantaeng)

1 1 1 24 months 26.0                400,000                    10,400,000                       
months 8.0                 400,000                    3,200,000                         
months 23.0                300,000                    6,900,000                         
months 3.5                 300,000                    1,050,000                         

- Telepon, Post & Fax (Ass. Korkot - 2 Office) months 14.0                200,000                    2,800,000                         
months 6.0                 200,000                    1,200,000                         

- Internet 1 1 1 24 months 26.0                250,000                    6,500,000                         
months 8.0                 250,000                    2,000,000                         
months 23.0                150,000                    3,450,000                         
months 3.5                 150,000                    525,000                            

d. City Coordinator 3 Office (Bulukumba)
1 1 1 24 months 26.0                400,000                    10,400,000                       

months 8.0                 400,000                    3,200,000                         
months 23.0                300,000                    6,900,000                         
months 3.5                 300,000                    1,050,000                         

- Telepon, Post & Fax (Ass. Korkot - 3 Office) months 12.0                200,000                    2,400,000                         
months 6.0                 200,000                    1,200,000                         

- Internet 1 1 1 24 months 26.0                250,000                    6,500,000                         
months 8.0                 250,000                    2,000,000                         
months 23.0                150,000                    3,450,000                         
months 3.5                 150,000                    525,000                            

e. City Coordinator 4 Office (Sinjai)
1 1 1 24 months 26.0                400,000                    10,400,000                       

months 8.0                 400,000                    3,200,000                         
months 23.0                300,000                    6,900,000                         
months 3.5                 300,000                    1,050,000                         

- Telepon, Post & Fax (Ass. Korkot - 4 Office) months 12.0                200,000                    2,400,000                         
months 6.0                 200,000                    1,200,000                         

- Internet 1 1 1 24 months 26.0                250,000                    6,500,000                         
months 8.0                 250,000                    2,000,000                         
months 23.0                150,000                    3,450,000                         
months 3.5                 150,000                    525,000                            

f.
- Telepon, Post & Fax (Ass. Korkot - 1 Office) months 15.0                300,000                    4,500,000                         
- Internet months 15.0                150,000                    2,250,000                         

g.
- Telepon, Post & Fax (Ass. Korkot - 2 Office) months 15.0                300,000                    4,500,000                         
- Internet months 15.0                150,000                    2,250,000                         

h.
- Telepon, Post & Fax (Ass. Korkot - 3 Office) months 23.0                300,000                    6,900,000                         

months 3.5                 300,000                    1,050,000                         
- Internet months 23.0                150,000                    3,450,000                         

months 3.5                 150,000                    525,000                            

i.
- Telepon, Post & Fax (Ass. Korkot - 4 Office) months 23.0                300,000                    6,900,000                         

months 3.5                 300,000                    1,050,000                         
- Internet months 23.0                150,000                    3,450,000                         

months 3.5                 150,000                    525,000                            

294,125,000                   

-

Telepon, Post & Fax-

Telepon, Post & Fax

- Telepon, Post & Fax

- Telepon, Post & Fax

 T O T A L II.8

-

Telepon, Post & Fax

Assistant City Coordinator 4 Office (Bone)

Assistant City Coordinator 1 Office (Takalar)

Assistant City Coordinator 2 Office (Jeneponto)

Assistant City Coordinator 3 Office (Selayar)
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II.9 Reproduction of Report

a. Inception Report 15 1 1 1 expl 25.0                40,000                     1,000,000                         
15 1 14 1 expl 375.0              15,000                     5,625,000                         

expl 415.0              15,000                     6,225,000                         
expl 45.0                15,000                     675,000                            

15 1 6 1 expl 150.0              40,000                     6,000,000                         
expl 200.0              40,000                     8,000,000                         

d. Annual Report 15 1 2 1 expl 70.0                50,000                     3,500,000                         
15 1 1 1 expl 25.0                100,000                    2,500,000                         

expl 75.0                100,000                    7,500,000                         
15 1 1 1 expl 25.0                125,000                    3,125,000                         

expl 75.0                125,000                    9,375,000                         
15 1 1 1 expl 25.0                15,000                     375,000                            

expl 40.0                15,000                     600,000                            
h Special Report expl 97.0                50,000                     4,850,000                         
j. Profile of BKM expl 40.0                40,000                     1,600,000                         
k. Copy SPM 15 1 1 1
- Performance Evaluations of Facilitator 15 1 4 1 expl 75.0                35,000                     2,625,000                         
- Performance Evaluations of BKM 15 1 4 1 expl 49.0                42,000                     2,058,000                         
- Performance Evaluations of KSM 15 1 4 1 expl 50.0                45,000                     2,250,000                         
- Training Activity Reports 15 1 10 1 expl 230.0              50,000                     11,500,000                       
- Coaching Activity Reports expl 60.0                25,000                     1,500,000                         
- Workshop Findings and Results 15 1 3 1 expl 125.0              50,000                     6,250,000                         
- 1 1 1 expl 25.0                40,000                     1,000,000                         

88,133,000

5,263,515,000

g. Executive Summary Report

e. Draft Final Report 

f. Final Report

 T O T A L II.9

b.

 TOTAL II

c. Quarterly Report

Progress Reports for the Mid Term Review

Monthly Report



NO

III.1 Fix Cost for Facilitator Kelurahan

1). Facilitator Kelurahan (To be name) 1 21
Remuneration Facilitator Kelurahan  (51 person)            1,552.0      1,500,000       2,328,000,000       
(51 prs x 19 mth) + (51 prs x 3 mth) + (51 prs x 3 mth) + (51 prs x 3 mth) + 

Operation Allowance for Facilitator
Wilayah Normal (23 Person) = (23 prs x 19 mth)+(23 prs x 3 mth) 801.0         550,000          440,550,000          
+(23 x 3 mth)+(23 prs x 3 mth) 
Wilayah Sulit (26 Person) = (26 prs x 19 mth)+(26 prs x 3 mth) 691.0         650,000          449,150,000          
+(26 prs x 3 mth)+(26x3 mth)
Wilayah Terpencil (2 Person) = (2 prs x 19 mth)+(2  prs x 3 mth) 60.0           950,000          57,000,000            
+(2 prs x 3 mth)+(2 prsx3 mth)

2). Senior Facilitator Kelurahan (To be Name) 1 21
Remuneration Senior Facilitator Kelurahan  (17 person)            581.5         2,000,000       1,163,000,000       
(17 prs x 19 mth) + (17 prs x 3 mth) + (17 prs x 3 mth)+(17prsx3mth)
Operation Allowance for Senior Facilitator
Wilayah Normal (7 Person) = (7 prs x 19 mth)+(7 prs x 3 mth)+(7 prs x 3 mth) 281.5         550,000          154,825,000          
+(7 prsx3 mth)
Wilayah Sulit (9 Person) = (9 prs x 19 mth)+(9 prs x 3 mth)+(9 x 3 mth) 9 x 270.0         650,000          175,500,000          
+(9 prsx3 mth)
Wilayah Terpencil (1 Person) = (1 prs x 19 mth)+(1 prs x 3 mth)+(1 prs x 3 mth) 30.0           950,000          28,500,000            
+(1 prsx 3 mth)

Remuneration Additional Facilitator Kelurahan  (5 person)            107.0         1,500,000       160,500,000          
(5 prs x 15 mth)+(5 prs x 1 mth)+(5 prs x 2 mth)+(5 prs x 3 mth)
Operation Allowance for Facilitator
Wilayah Normal (3 Person) = (3 prs x 15 mth)+(3 prs x 1 mth)+(3 prs x 2 mth) 65.0           550,000          35,750,000            
+(3 prs x 3 mth)
Wilayah Sulit (2 Person) = (2 prs x 15 mth)+(2 prs x 1 mth)+(2 prs x 2 mth) 2 x 42.5           650,000          27,625,000            
+(2 prs x 3 mth)

Remuneration Additional Senior Facilitator Kelurahan for Uluere (1 person)          1 x 20.0           2,000,000       40,000,000            
(1 prs x 10 mth)+(1 prs x 2 mth)+(1 prs x 3 mth)+(1 prsx3 mth)
Remuneration Additional Facilitator Kelurahan  (8 person)            8 x 153.5         1,500,000       230,250,000          
(8 prs x 10 mth)+(8 prs x 2 mth)+(8 prs x 3 mth)+(8 prs x 3 mth)
Operation Allowance for Additional Facilitator/Senior Facilitator
Wilayah Normal (2 Person) = (2 prs x 10 mth)+(2 prs x 2 mth)+(2 prs x 3 mth) 37.0           550,000          20,350,000            
+(2 prs x 3 mth)
Wilayah Remote (7 Person) = (7 prs x 10 mth)+(7 prs x 2 mth)+(7 prs x 3 mth) 136.5         750,000          102,375,000          
+(7 prs x 3 mth)

3)

4). Team Facilitator Operational Activity Expences :
Team Facilitator Operational Activity Expenses for 6 months 17

te
a

x month 102.0         1,000,000       102,000,000          
for stimulation socialization activities at community levels
(community gathering, focus group discusion, etc)

Team Facilitator Operational Activity Expenses for 6 months 1
te
a

x month 6.0             1,000,000       6,000,000              
for Uluere District

Team Facilitator Operational Activity Expenses for 6 months 17
te
a

x month 102.0         600,000          61,200,000            
for stimulation socialization activities at community levels
(community gathering, focus group discusion, etc)
Additional BOP Team Faskel (17 Team) 153.0         600,000          91,800,000            

Team Facilitator Operational Activity Expenses for 6 months 1
te
a

x month 6.0             600,000          3,600,000              
for Uluere District
Additional BOP Team Faskel (Uluere District) (1 Team) 9.0             600,000          5,400,000              
Additional BOP Team Faskel for Extension 10 months 66.0           1,000,000       66,000,000            
Additional Transport for Faskel & Senior Faskel
(82 prs x 6 mth) + (82 prs x 3 mth) + (82 prs x 3 mth) 681.0         200,000          136,200,000          

5,885,575,000

All training for Community Cadres (Class room, on job for Basic, Practical on FGD, on Infocom 
and Practical Training on Participatory planning,  FGD on Strategy Issues including sharring 
experiences, etc)

Total III.1

III. MISCELLANEOUS EXPENSES

DESCRIPTION

AMENDMENT CONTRACT NO. 12

 Volume 
Unit Price 

(Rp)
Amount          

(Rp)



NO
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III. 2 Procurement of Facilitator Kelurahan
1) Pre Recruitment Facilitator

- Announcement by Local Media 1 1 LS 3,000,000       3,000,000              
2) Selection for Facilitator

- Psycho Test 1 1 85.0           200,000          17,000,000            
- Potential Academic Test 1 1 85.0           200,000          17,000,000            

3) Cost for Akte Notaris BKM # 1 174.0         250,000          43,500,000            

For PNPM
- Psycho Test 1 1 111.5         200,000          22,300,000            
- Potential Academic Test (114 Faskel x 125%) 1 1 142.5         200,000          28,500,000            

131,300,000

III. 3 Workshop

1) 1 1 60.0           250,000          15,000,000            

2) 8 1 400.0         150,000          60,000,000            

3) ## 1 996.0         75,000            74,700,000            

For PNPM

Pemda

1 100.0         200,000          20,000,000            

Press Conference Province

2

Press Conference Province

3

4

169,700,000

III. 4

#prs X dy 600.0         255,000          153,000,000          

9prs X dy 36.0           45,000            1,620,000              

#prs X dy 680.0         255,000          173,400,000          

#prs X dy 225.0         255,000          57,375,000            

#prs X tm 1,090.0      45,000            49,050,000            

9prs X tm 90.0           45,000            4,050,000              

#prs X tm 1,090.0      50,000            54,500,000            

9prs x tm 90.0           50,000            4,500,000              

#prs X dy 146.0         255,000          37,230,000            

#prs X dy 640.0         255,000          163,200,000          

Training/Coaching Faskel for BKM Establishment (2 days)

Basic Training for KPK, TKPP, PJOK 4 days), at Kota/ Kabupaten Leve Kota/ Kabupaten 
Level. (20 prs/Kab)

Transport for Additional Faskel on Coaching Activity (10 times)

Coaching for Additional Facilitator (4 days)

To Be Provisional Sum

Advance Training (insitu class room or on the job training) for Facilitator Kelurahan 
(10 days) at Kota/ Kabupaten level. 

Facilitation on technique for training faskel

Several Coaching for Additional Faskel (10 times) handle by Kota Coordinator, Expert 
in Kota Coordinator office

Basic Training for Facilitator Candidate (110%xNumber of Faskel for 8 days) at Kota/ 
Kabupaten Level. 

Provincial Orientation Workshop (POW) for Mayor/Bupati, Bappeda, Parliamen

- Workshop sustainable program UPP in Propinsi level (Replikasi, Channeling and Paket 
)

Total III. 2

Coaching KMW (8 tm x 2 days x TA & Askot)

Several Coaching for Facilitator Kelurahan (15 times) handle by Kota Coordinator, 
Expert in Kota Coordinator office

Training for faskel team to continuing escorting (1 tm x (Faskel + Askot) x 3 dy)

Transport for Faskel on Coaching Activity (15 times)

Coaching for Faskel Team to continuing escorting (8 tm x Faskel x 2 days)

Training ( The activity included insentive for instructor, training kit for participant, rent confrence 
room, meals for participant, acomodation, transport for participant, documentation and banner 
etc.)

Kabupaten Orientation Workshop : 1 time x 60 pers x 1 day x 8 kab/kota

Provincial Orientation Workshop: 1 time x 100 pers x 1 day

Workshop of Role Function (1 tm x 1 day x 60 prs x 8 Kab)

TOTAL III.3

Kecamatan Orientation Workshop: 1 time x 50 pers x 1 day x 5 new kec.

- Workshop for program Replikasi, Channeling and Paket of City/Kab level

District Orientation Workshop (DOW) for Dinas, Camat, PJOK PAF & BLM on 8 
Kab/Kota (50 persons/Kab/Kota) included insentif for resources person, kit, confrence 
room, meals, transport, documentation etc.

Sub District Orientasi Workshop for Lurah/Kades/ Prominent People in 15 Sub Distric 
(10 person/Kelurahan) included insentif for resources person, kit, confrence room, 
meals, transport, documentation etc.



NO
DESCRIPTION

AMENDMENT CONTRACT NO. 12

 Volume 
Unit Price 

(Rp)
Amount          

(Rp)

# p X dy 2,088.0      50,000            104,400,000          

10,440.0     10,000            104,400,000          

240.0         100,000          24,000,000            

Kel

1 177.0         650,000          118,082,000          

2

3 177.0         150,000          26,550,000            

4 177.0         1,500,000       265,500,000          

5 174.0         525,000          94,200,000            

6 174.0         650,000          93,634,000            

7 174.0         525,000          92,334,000            

FOR PNPM

Pemandu Nasional (Cluster in Makassar)

1 224.0         200,000          44,800,000            

32.0           250,000          8,000,000              

2 128.0         200,000          25,600,000            

32.0           250,000          8,000,000              

3

Pre-assignment training for Askot/Korkot/Expert  (1 tm x 8 days x 4 prs) 32.0           200,000          6,400,000              

Modul 4.0             50,000            200,000                 

Pemda in Old Location

1

2

1 100.0         150,000          15,000,000            

100.0         25,000            2,500,000              

2 12.0           50,000            600,000                 

4.0             25,000            100,000                 

3 60.0           50,000            3,000,000              

20.0           25,000            500,000                 

4 16.0           50,000            800,000                 

4.0             25,000            100,000                 

5 80.0           50,000            4,000,000              

20.0           25,000            500,000                 

6

7 5.0             50,000            250,000                 

5.0             25,000            125,000                 

8 200.0         50,000            10,000,000            

100.0         25,000            2,500,000              

Basic Training(insitu class room or on the job training) for UPK  (1 person),                 
UPL (1 person), UPS (1 person) /BKM for 4 days) at Kecamatan Level. 

TOT : 1) Community Disaster Management,  2) Community Data Inventory (1 tm x 4 days)

Modul

Coaching for Community Cadres, 4 time x 1 days x 15 community cadres/Kelurahan

Coaching  for KBP (5 tm x 20 prs x Pemda x 1 dy)

Coaching for BKM, UP and Cadres (8 tm x BKM x 5 prs x 2 dy)

Coaching in Kabupaten, Kecamatan and Kelurahan Level (1 day) :

Training for BKM, UP and Cadres (1 tm x 3 days x BKM x 20 prs)

 Coaching for Faskel Infrastructure (1 tm x 4 days x 20 prs) 

Coaching KBP : 5 time x 20 pers x 1 days x 8 kab/kota

Old Kelurahan PNPM

 Modul 

Modul for Coaching KBP (20 prs x 8 Kab)

Modul

 Coaching for Infrastructure Askot (1 tm x 4 days x 4 prs) 

 Coaching for Economic Askot (1 tm x 3 days x 4 prs) 

 Modul 

Modul

Modul

 Coaching for Urban Planner Askot (1 tm x 3 days x 4 prs) 

Modul

 Coaching for Institutional Strengthening and PJM Pronangkis (1 tm x 2 days x 100 prs) 

Modul

 Coaching for Faskel Economic (1 tm x 3 days x 20 prs) 

 Coaching for Asmandat (1 tm x 1 days x 5 prs) 

Lokalatih Orientasi (1 tm x 3 days x 20 prs x 8 Kab) - Professional Sum

Modul for Lokalatih (20 prs x 8 Kab)

Modul

Modul

Basic Training for Community Cadres, insitu class room or on the job training, 1 time x 4 days x 
(5 community cadres/ Kelurahan + 1 lurah)

Training and Coaching Activity, must handle by each 
Senior Facilitator (Team Faskel). The Activity are: 

Lokalatih for Pemda (7 tm x Kab/Kota x 15 prs x 2 days)

Coaching for BKM,  4 time x 13 participant/BKM 

Basic Training for BKM, insitu class room or on the job training, 3 time x 13 Member/ BKM

Sim & Web Training (1 tm x 1 day x 100 prs)

Coaching for KSM, 3 time x 2 Member/KSM x 12 KSM/Kelurahan

Coaching for Team Community Mapping, insitu class room or on the job training, 10 times x 15 
participant/Kelurahan

Modul

Coaching for UPK, UPL, UPS  5 time x 3 Member BKM/Kelurahan

TOT : 1) KBK,  2) Monev partisipative, 3) Transparancy & Accountability, 4) Regional 
Development Planning,  5) Community Media (1 tm x 4 days)

TOT : 1) CSS,  2) BKM formation, 3) PJM Pronangkis, 4) BLM, 5) KSM (1 tm x 7 days)
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9 100.0         50,000            5,000,000              

100.0         25,000            2,500,000              

10 100.0         50,000            5,000,000              

100.0         25,000            2,500,000              

11 100.0         50,000            5,000,000              

100.0         25,000            2,500,000              

12 100.0         50,000            5,000,000              

100.0         25,000            2,500,000              

13 300.0         50,000            15,000,000            

100.0         25,000            2,500,000              

14

1 1,505.0      150,000          225,750,000          

125.4         50,000            6,270,000              

2 148.0         150,000          22,200,000            

37.0           25,000            925,000                 

3

4 352.0         150,000          52,800,000            

44.0           25,000            1,100,000              

5 29.0           150,000          4,350,000              

29.0           25,000            725,000                 

6 88.0           50,000            4,400,000              

44.0           25,000            1,100,000              

7 44.0           50,000            2,200,000              

44.0           25,000            1,100,000              

8 44.0           50,000            2,200,000              

44.0           25,000            1,100,000              

9 44.0           50,000            2,200,000              

44.0           25,000            1,100,000              

10 88.0           50,000            4,400,000              

44.0           25,000            1,100,000              

11 88.0           50,000            4,400,000              

44.0           25,000            1,100,000              

12 88.0           50,000            4,400,000              

44.0           25,000            1,100,000              

13 29.0           50,000            1,450,000              

29.0           25,000            725,000                 

14 29.0           50,000            1,450,000              

29.0           25,000            725,000                 

15 29.0           50,000            1,450,000              

29.0           25,000            725,000                 

16

17 18.0           50,000            900,000                 

6.0             25,000            150,000                 

18 18.0           50,000            900,000                 

6.0             25,000            150,000                 

19 29.0           50,000            1,450,000              

29.0           25,000            725,000                 

Training Kit Production

a

85.0           120,000          10,200,000            

730.0         120,000          87,600,000            

c

29.0           120,000          3,480,000              

200.0         120,000          24,000,000            

 Coaching for Monev Participative and PPM (1 tm x 1 days x 100 prs) 

 TOT for Facilitators and Askot to training comm. volunteers : 1 time x 4 days x 37 new faskel  

 Modul  

Training for Community self survey : 1 time x 8 days x 44 new faskel

 Modul  

Training for SIM and Web : 1 time x 1 days x 29 new faskel

 Coaching for musrenbang (1 tm x 3 days x 30 prs) 

 Coaching for Socio Marketing and Proposal Preparation(1 tm x 1 days x 100 prs) 

 Modul  

 TOT for Korkot and TA to training of Technique facility : 1 time x 4 days x 7 persons  

 Coaching for Social Mapping (1 tm x 2 days x 44 prs) 

Modul

New Location

-  For Faskel (1 set = 10 item) = 1 set x 85 faskel

-  For Kelurahan (1 set = 14 item) = 1 set x 40 kel x 5 times

 Coaching for Community Disaster Management (1 tm x 2 days x 29 prs) 

 Coaching for KSM (1 tm x 2 days x 44 prs) 

 Modul  

Modul

 Coaching for transparancy and Accountability (1 tm x 1 days x 29 prs) 

 Modul  

 Coaching for BLM PNPM (1 tm x 1 days x 29 prs) 

 Modul  

 Coaching for Monev Partisipative and PPM  (1 tm x 1 days x 29 prs) 

 Modul 

 Coaching for Faskel Infrastructure (1 tm x 3 days x 6 prs) 

 Modul  

-  For Kelurahan (1 set = 6 item) = 1 set x 146 kel x 5 times

Modul

-  For Faskel (1 set = 16 item) = 1 set x 29 faskel 

Old Location

 Coaching for RKM (1 tm x 1 days x 44 prs) 

 Modul  

Modul

New Kelurahan PNPM

 Modul  

Modul for Pre-assignment training

Modul

 Coaching for Community Disaster Management (1 tm x 2 days x 100 prs) 

 Coaching for Faskel Economic (1 tm x 3 days x 6 prs) 

 Coaching for PJM (1 tm x 2 days x 44 prs) 

 Coaching for BKM Establishment (1 tm x 2 days x 44 prs) 

 Coaching for Preliminary of Socialization (1 tm x 1 days x 44 prs) 

Pre-assignment training for new Facilitators : 1 time x 12 x days x 114 faskel (110%)

 Modul  

Modul

Modul

 Coaching for Musrenbang (1 tm x 1 days x 100 prs) 

Modul

 Coaching for Community Media (1 tm x 3 days x 100 prs) 

 Coaching for BLM PNPM, transparancy and Accountability (1 tm x 1 days x 100 prs) 

Modul

 Modul  

 Coaching for Poverty Reflection (1 tm x 1 days x 44 prs) 

 Modul  

 Modul  

 Modul  
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A.   KMW LEVEL

Kecamatan Level :

1 192.0         50,000            9,600,000              

For Pemda :

1 -             -                 -                       

2 -             -                 -                       

3 -             -                 -                       

Facilitator & Askot :

1 350.0         150,000          52,500,000            

2 105.0         150,000          15,750,000            

3 28.0           50,000            1,400,000              

4 28.0           50,000            1,400,000              

5 48.0           150,000          7,200,000              

6 2.0             150,000          300,000                 

1.0             25,000            25,000                  

For Pemandu Nasional :

1 72.0           150,000          10,800,000            

2 125.0         150,000          18,750,000            

3 72.0           150,000          10,800,000            

4 28.0           150,000          4,200,000              

5 124.0         150,000          18,600,000            

2,434,925,000

III. 5 Socialization

Radio /Television Program X
Media Visit 2 kali @ 4 Kab X ab/Ko 8.0             2,500,000       20,000,000            
Surat Kabar : Berita/artikel X ab/Ko 48.0           500,000          24,000,000            
Printing material
- Banner 700.0         250,000          172,000,000          
- Poster 32,700.0     2,600              85,500,000            
- Leaflet 3,800.0      2,500              9,500,000              
- Brochure 5,000.0      1,200              6,000,000              
- Bulletin 10,100.0     3,000              29,987,900            
- Comic Book 16,300.0     5,000              81,500,000            
Miscellaneus 61,820,000

Field Trip for lesson learn activity on 
Kelurahan (KBK) (thematic discussion, 
observation etc)

X prs
- Local Study Tour for BKM/UPK (2 Person/BKM) B X prs
- Local Study Tour for KSM (2 Person/kel) B X prs

PAKET Guidebook
CHANELLING Guidebook
REPLICA Guidebook
Pilot of Media Warga Development in each Kabupaten
Talk Show Program by Radio in each Kabupaten (6 tm x Kab)
Capacity Building of the socialization team per

- Local Study Tour for Community Cadres (2 Cadres/ Kel)

TOTAL III.4

ToT Basic Package 2 for Faskel & Ascot (1 tm x 4 dy x 18 prs)

 Basic Training 1 for Kelurahan and Kecamatan Officers (1 tm x 48 prs x 4 dy) 

 Coaching for KBP 1 (1 tm x 2 dy x 150 prs pemda) 

 Coaching for KBP 2 (1 tm x 2 dy x 150 prs pemda) 

Training of Madya 1 ((1 tm x 10 dy x 35 prs (27 faskel & 5 Korkot/Askot/TA))

Training of Madya 2 (1 tm x 3 dy x 35 prs (27 faskel & 5 Korkot/Askot/TA))

Coaching Madya, for Faskel & Economy Ascot (1 tm x 4 dy x 7 prs (6 faskel & 1 Korkot/Ascot/TA)

Coaching Madya, for Faskel & Infra Ascot (1 tm x 4 dy x 7 prs (6 faskel & 1 Korkot/Ascot/TA)

Modul 

ToT Basic Training 1 for Pemda (1 tm x 2 dy x 14 prs)

To Be Provisional Sum

ToT Madya Faskel 1 (1 tm x 5 dy x 24 prs)

Training for Asmandat ((1 tm x 2 dy x 1 prs)

TRAINING and COACHING FOR PNPM F.Y 2008

ToT Coaching KBP 1,2 and 3 (1 tm x 4 dy x 60 prs)

Main Training 1 ((1 tm x 4 dy x 12 prs (4 faskel & 8 Korkot/Ascot/TA))

 Coaching for KBP 3 (1 tm x 2 dy x 150 prs pemda) 

ToT Madya Faskel 2 (1 tm x 3 dy x 24 prs)
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For PNPM

A.
1

180.0         100,000          18,000,000            
400.0         51,000            20,400,000            

10,020.0     325                3,256,500              
10,020.0     900                9,018,000              

11.0           500,000          5,500,000              

2

600.0         7,000              4,200,000              
600.0         7,000              4,200,000              

1,000.0      7,500              7,500,000              
1,000.0      5,000              5,000,000              

200.0         72,000            14,400,000            

600.0         7,000              4,200,000              
600.0         7,000              4,200,000              

1,000.0      5,000              5,000,000              

600.0         7,000              4,200,000              
600.0         7,000              4,200,000              

1,000.0      7,500              7,500,000              
40.0           100,000          4,000,000              

8,000.0      100                800,000                 
6,000.0      1,100              6,600,000              

e.  PJM
600.0         7,000              4,200,000              

d.  KSM
600.0         7,000              4,200,000              

1,000.0      5,000              5,000,000              

e.  BLM
600.0         7,000              4,200,000              

3

    - Pocket Book for Volunteer

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

    - Mobile Unit

    - Leaflet for Volunteer
    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

    - Comic Booklet

    - Stiker Kecil

b. RK

    - Comic Booklet

    - Poster 

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

    - Complaint Box

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 
    - Comic Booklet

    - Card Election

c. PS

    - Poster

    - Poster RKM

    - Poster KBK

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

    - Calender Poster (1 set = 11 Posters)

    - Poster 

    - Poster 

    - Brochure
    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

Socialization Kit for Faskel

a. Sosialisasi Awal & RKM 

Material Printing for New Kelurahan PNPM-P2KP
Media "Pekan Sosialisasi Masal"
    - Spanduk/Banner
    - Umbul-Umbul

    - Poster BKM

    - Spanduk/Banner
    - Comic Booklet

    - Stiker Besar

    - Poster PS

    - Booklet Info Ringkas P2KP

    - Information Board for PNPM Mandiri-P2KP

    - Poster of BKM Establishment 

Media Siklus

d. BKM

    - Poster Siklus P2KP
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B.

2,190.0      7,000              15,330,000            

C. Public Media for Existing and New Kelurahan PNPM-P2KP
1 Poster "P2KP Kita Berbeda" 2,790.0      7,000              19,530,000            
2 Poster "Transparansi BKM" 2,790.0      7,000              19,530,000            
3 Poster "Partisipasi Perempuan" 2,790.0      7,000              19,530,000            
4 Poster "Keberlanjutan Dana Bergulir" 2,790.0      7,000              19,530,000            
5 2,790.0      7,000              19,530,000            

D. VCD (Tematic and Best Practice)

a.
42.0           4,500              189,000                 
56.0           4,500              252,000                 
56.0           4,500              252,000                 
84.0           4,500              378,000                 

105.0         4,500              472,500                 

b.
560.0         4,500              2,520,000              
560.0         4,500              2,520,000              
730.0         4,500              3,285,000              
730.0         4,500              3,285,000              

c.
112.0         4,500              504,000                 
112.0         4,500              504,000                 

a.  Review Participative PJM Pronangkis
    - Poster Cicle 

d.  Coordination IPM Program Plan, Integration PJM Pronangkis with Kelurahan/Desa Plan base on 
IPM-MDGs

-  New Tim faskel (6 set)

KMW Level

    - Booklet

- TL & TA-TA (3 set)
-  Korkot ( Old & New) each 1 set
-  Ass.  CD Mandiri

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

Poster "Pemeliharaan Sarana dan Prasarana Milik Masyarakat"

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 
    - Poster Cicle

b.  Orientation of PS base on IPM-MDGs

VCD Instructional 9 tema+Best Practice 4 tema+1 VCD Sekilas P2KP 

    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

c.  Orientation of PJM Pronangkis base on IPM-MDGs

e.  Proposal and Administration of BLM Pronangkis IPM-MDGs disbursement
    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

f.  BLM disbursement and KSM establishment
    - Poster 
    - Community Media (Kampung Newspaper/Bulletin/Brochure, etc) 

g.  PJM Pronangkis implementation base on IPM-MDGs
    - Poster 

Material Printing for Existing Kelurahan PNPM-P2KP

-  New kelurahan
-  Old BKM (5 themes)

-  Old Tim Faskel (5 set)

Community level

- KBP (old & new - 1 set)

-  Old kelurahan (5 themes)

Pemda level
- TKPP (old & new - 1 set)

-  New BKM (1 set)
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E. Manual Printing
1

- 40.0           25,000            1,000,000              
- 40.0           25,000            1,000,000              

- 1.0             25,000            25,000                  
- 7.0             25,000            175,000                 
- 4.0             25,000            100,000                 
- 4.0             25,000            100,000                 
- 29.0           25,000            725,000                 

- 18.0           25,000            450,000                 
- 1.0             25,000            25,000                  
- 1.0             25,000            25,000                  
- 8.0             25,000            200,000                 
- 8.0             25,000            200,000                 
- 8.0             25,000            200,000                 
- 8.0             25,000            200,000                 
- 8.0             25,000            200,000                 

2

- 320.0         15,000            4,800,000              
- 320.0         15,000            4,800,000              

- 24.0           15,000            360,000                 
- 64.0           15,000            960,000                 

- 40.0           15,000            600,000                 
- 8.0             15,000            120,000                 

- 8.0             15,000            120,000                 

- 64.0           15,000            960,000                 
- 64.0           15,000            960,000                 

3
- For Infrastructure experts
- For Askot Urban Planner
- For KMW

4 -             -                 -                       
- For Askot Infrastructure 4.0             260,000          1,040,000              
-

For Team Faskel in exixting and new location 
PNPM

27.0           260,000          7,020,000              

5
- Faskel in Old & New location of PNPM
-
-

F. Printing Material for Kabupaten/Kota
1 1,000.0      5,000              5,000,000              

2 1,000.0      2,500              2,500,000              

G. Newspaper (Writing of Articles) (4 times x 1 media x prov.)

H. Radio Talk Show (5 times x 1 station x Kab).

I. Tematic Study for KBP Members (4 times x 20 persons x Kab)

J. Media Visit (2 times x 1 media x Kab)

K.

Lurah/Kades in New Kelurahan PNPM (40 set x 8 theme = 320 unit)

Technical  Manual of UPP for New Location of PNPM (1 set=8 theme) :

Lurah/Kades in New Kelurahan PNPM (40 unit)

PJOK (1 unit x 18 = 18 unit)
Pemda Level :  (60 unit)

Korkot (4 unit)
Askot CD Mandiri (4 unit)
Faskel in New Kelurahan PNPM (29 unit)

TL (1 unit)

Technical Guidance for Infrastructure PNPM

KMW (3 set x 8 theme = 24 unit)
Korkot (8 set x 8 theme = 64 theme)

PJOK (5 set x 8 theme = 40 unit)

TKPP Kab/Kota PNPM-P2KP  (8 unit x 8 = 64 unit)

Bappeda Prop,  Satker Prop,  PPK Kab,  TKPK-D Kab,  TKPP Kab, KBP Kab,  DPRD,  PJOK,  Korkot.

Bappeda Prop,  Satker Prop,  PPK Kab,  TKPK-D Kab,  TKPP Kab, KBP Kab,  DPRD,  PJOK,  Korkot.

TKPP Kab/Kota PNPM-P2KP  (1 unit x 8 = 8 unit)

KBP PNPM-P2KP  (8 unit x 8 theme = 64 unit)

KMW Level :  (56 unit)

BKM in New Kelurahan PNPM (40 set x 8 theme = 320 unit)

Community Level :  (640 unit)

KBP PNPM-P2KP  (1 unit x 8 = 8 unit)
DPRD PNPM-P2KP  (1 unit x 8 = 8 unit)

Bappeda Province (1 unit)
Satker Province (1 unit)
PPK Kab/Kota PNPM-P2KP (1 unit x 8 = 8 unit)
TKPK-D Kab/Kota PNPM-P2KP  (1 unit x 8 = 8 unit)

PPK Kab/Kota PNPM-P2KP (8 set x 1 theme = 8 unit) (especially BLM Guidance)

Satker Province (1 set x 8 theme = 8 theme)

Neighbourhood  Development Manual 

General Manual of UPP for New Location of PNPM (172 unit) :

Leaflet (5 theme x 50 explar = 250 exemplar/Kabupaten) for :

Study Tour for BKM,  KSM & Volunteer (New location) (1 time x 10 members x New Kel)

Booklet (5 theme x 50 explar = 250 exemplar/Kabupaten) for :

Lurah/Kades in existing and new location PNPM

Guidence for PNPM implementation

BKM in existing and new location PNPM

Community Level :  (80 unit)

TA-TA (7 unit)

KMW Level :  (45 unit)

Pemda Level :  (184 unit)

BKM in New Kelurahan PNPM (40 unit)
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City Level  :
a. 4.0             3,000,000       12,000,000            
b. 360.0         200,000          72,000,000            
c. 12.0           500,000          6,000,000              
d. 120.0         100,000          12,000,000            
e. 12.0           1,500,000       18,000,000            

Community Level  :
a. 374,300.0   500                187,150,000          
b. 2,140.0      50,000            107,000,000          

1,215,238,900

III.6 Complain Resolution Unit
1) Telephone, Fax Post 1 24 4.0             500,000          2,000,000              
2) Reporting 1 24 105.0         25,000            2,625,000              
3) Office Supplies 1 24 13.0           500,000          6,500,000              
4) Computer (purcahse) 1 1 1.0             6,000,000       6,000,000              
5) PO. BOX (rental)

17,125,000          

9,853,863,900

Community Media (7 stage x 214 kel x 250 expl)

TOTAL III. 6

TOTAL III

TOTAL III. 5

Media Visit (2 tm x 6 Kab)

Study Tour for BKM (1 tm x 214 kel x 10 prs)

Tematic Study for KBP member (4 tm x 6 Kab x 20 prs)

Workshop Role and Function (1 tm x 60 prs x 6 Kab)
Radio Talk Show (5 tm x 6 Kab)

SOCIALIZATION FOR PNPM F.Y 2008

Writing of Article in News Paper Province (4 tm x 1 prov)
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